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NOTICE INVITING BIDS

Notice is hereby given that sealed bids for performing the following described work will be
received at the Office of the City Clerk of the City of Torrance, California, until 3:00 p.m. on
Wednesday, November 4, 2013, after which time they will be publicly opened and read at
2:15 p.m. in the Council Chambers of said City:

CONSTRUCTION OF
MACHADO LAKE TRASH TMDL PROJECT
CIP No. 1-138
B2013-46

Plans, Bid Schedule and Specifications are available for viewing and printing by
prospective  bidders and  subcontractors on the City's website at
www.torranceca.gov/3239.htm

Those who only view and/or print the Plans, Bid Schedule and Specifications from the
City's website will not be added to the City’s Plan Holder list for this project.

The official and required form of Proposal must be obtained at the Office of the City
Clerk (310) 618-2870, City Hall, 3031 Torrance Boulevard, Torrance, California.
There is no cost if picked up at City Hall. A payment of $5 is required if requested
by mail. The amount includes tax and is not refundable. A prospective bidder must
provide to the City Clerk the firm’s name, address, telephone and fax numbers, a contact
person and a valid email address. This will ensure that your firm is listed as a “Plan
Holder” and that you will be informed of any and all information issued subsequent to
obtaining the official form of Proposal. Addenda will be issued only by email and only to
those that provide the required information to the City Clerk. Receipt of any Addendum
must be acknowledged by a bidder in its submitted form of Proposal.

Full-size 24" x 36" Plans and a bound Specifications booklet may also be obtained at the
Office of the City Clerk (310) 618-2870, City Hall, 3031 Torrance Boulevard, Torrance,
California upon payment of $50 if picked up at City Hall, or payment of $70 if requested by
mail. Both amounts include tax. Neither amount is refundable. This payment includes a
copy of the official form of Proposal.

If requesting any item(s) by mail, please send check to the following::

CITY OF TORRANCE
OFFICE OF THE CITY CLERK
3031 TORRANCE BLVD
TORRANCE, CA 90509
ATTN: CIP No. 1-138
ATTN: B2013-46

The Engineer's estimate of the contract total is $1,600,000. All work shall be completed
within 180 working days from the date of the Notice to Proceed (NTP).
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Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may
reject any and all bids, waive any informality or irregularity in such bids, and determine the
lowest responsible bidder. No facsimile bids shall be accepted by the City.

Substitution of securities for withheld funds is permitted per Section 22300 of the Public
Contract Code.

The City has determined that a Class A Contractor’s license is necessary to bid this
project, but reserves the right to accept another Class at the sole discretion of either the

Public Works Director or Engineer.

City and Contractor acknowledge that this is a public work to which prevailing wages
apply. The Terms for Compliance with California Labor Law is attached hereto and
incorporated herein by this reference. Pursuant to Section 1773 of the Labor Code, the
general prevailing wage rates in the county, or counties, in which the work is to be done
have been determined by the Director of the California Department of Industrial Relations.
These wages are set forth in the General Prevailing Wage Rates for this project, available
from the California Department of Industrial Relations’ Internet web site at
http://www.dir.ca.gov/DLSR/PWD. The Federal minimum wage rates for this project as
predetermined by the United States Secretary of Labor are set forth in the Bid book and in
copies of this book that may be examined at the offices described above where project
plans, special provisions, and bid forms may be seen. Addenda to modify the Federal
minimum wage rates, if necessary, will be issued to holders of Bid book. Future effective
general prevailing wage rates, which have been predetermined and are on file with the
California Department of Industrial Relations are referenced but not printed in the general
prevailing wage rates.

California Labor Code Sections 1860 and 3700 provide that every contractor will be
required to secure the payment of compensation to its employees. In accordance with the
provisions of California Labor Code Section 1861, the Contractor hereby certifies as
follows: “| am aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for works’ compensation or to under take self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this contract.”

The U.S. Department of Transportation (DOT) provides a toll-free “hotline” service to report
bid rigging activities. Bid rigging activities can be reported Mondays through Fridays,
between 8:00 a.m. and 5:00 p.m., Eastern Time, Telephone No. 1-800-424-9071. Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities
should use the “hotline” to report these activities. The “hotline” is part of the DOT's
continuing effort to identify and investigate highway construction contract fraud and abuse
and is operated under the direction of the DOT Inspector General. All information will be
treated confidentially and caller anonymity will be respected.

By order of the City Council of the City of Torrance, California.

For further information, please contact John Dettle, Engineering Manager in the Public
Works Department at (310) 618-3059 or via the main office at (310) 781-6900.
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INSTRUCTIONS TO BIDDERS



CITY OF TORRANCE, CALIFORNIA

INSTRUCTIONS TO BIDDERS

QUALIFICATION OF BIDDERS

1. Competency of Bidders '

The Bidder shall be thoroughly competent and capable of satisfactorily performing
the Work covered by the Bid. As specified in the Bid Documents, the Bidder shall
furnish statements of previous experience on similar work. When requested, the
Bidder shall also furnish the plan of procedure proposed; the organization,
machinery, plant and other equipment available for the Work; evidence of its
financial condition and resources; and any other such documentation as may be
required by the City to determine if the Bidder is responsible.

2. Contractor's License

At the time of submitting the Bid, the Bidder shall be licensed as a contractor in
accordance with the provisions of Chapter 9, Division 3, of the California Business
and Professions Code. The required prime contractor license class for the Work is
shown in the project Notice Inviting Bids. However, the City reserves the right to
award the Contract to a contractor with another class if the City determines that the
license is proper for the work.

BIDDER RESPONSIBILITY

A responsible Bidder is a Bidder who has demonstrated the attribute of
trustworthiness, as well as ability, fitness, capacity and experience to satisfactorily
perform the work.

Bidders are notified that, in accordance with Division 2, Chapter 2 of the Torrance
Municipal Code, the City Council may determine whether the Bidder is responsible
based on a review of the Bidder's performance on other contracts.

If, based on the provision and criteria in Division 2, Chapter 2 of the Torrance
Municipal Code, the Public Works Director proposes not to recommend the award
of contract to the apparent low bidder, the Director shall notify the Bidder in writing
of its intention to recommend to the City Council that the Council award the contract
to the 2™ lowest responsible bidder. If the Bidder presents evidence in rebuttal to
the recommendation, the Director shall evaluate the merits of such evidence, and
based on that evaluation, make a recommendation to the City Council.

ADDENDA TO THE CONTRACT DOCUMENTS
The City may issue Addenda to the Contract Documents during the period of
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advertising for any reason. The Bidder shall acknowledge the receipt of the
Addenda in their Bid. Failure of the Bidder to do so may result in the rejection of the
Bid as non-responsive.

D. PREPARATION OF THE BID

1.

Examination of Site, Plans and Specifications

Prior to submitting a Bid, the Bidder shall examine the Plans and the Work site,
carefully read the Specifications, and satisfy itself that it has the abilities and
resources to complete the Work. The Bidder agrees that if it is awarded the
Contract, no claim will be made against the City based on ignorance or
misunderstanding of the provisions of the Contract Documents, the nature and
amount of the work, and the physical and climatic conditions of the work site.

Estimated Quantities

The quantities shown in the Bid are approximate only. The Contractor will be
paid for the actual quantities of work based on field measurements as provided
for in these Specifications. The City reserves the right to increase or decrease
the amount of any item or portion of work to be performed or materials
furnished, or to delete any item, in accordance with the Specifications.

Bid Instructions and Submissions

The Bid shall be submitted on the Bid Proposal forms included with the
Specifications. All Bid Documents listed below must be completed, executed
and submitted with the Bid by the Bidder.

Required Eight (8) Bid Proposal Documents:

1) Bidder's Proposal

2) Addenda Acknowledgment Of Addenda Received
3) Contractor's Affidavit

4) Bid Bond (10%)

5) List of Subcontractors

6) References (2 pages)

7) Violations of Federal or State Law

8) Disqualification or Debarment

All prices submitted will be considered as including any and all sales or use
taxes.

For any individual bid item, in the case of a discrepancy between its unit price
and total bid, the unit price shall always prevail.
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E.

4. Disadvantaged Business Enterprise (DBE) Requirements

This project is subject to Title 49 CFR 26.13(b). A bidder is referred to the
requirements listed on page C-26 in Section C of these Specifications.

BID BOND

The Bid must be accompanied by either cash, a certified or cashier's check or a
surety bond (bid bond) payable to the City of Torrance. Bids must be submitted on
the proposal forms furnished by the Public Works Department. The Bid Guaranty
shall be in an amount equivalent to at least 10% of the Total Contract Bid Price.

NONRESPONSIVE BIDS AND BID REJECTION

1. A Bid in which any one (1) of the required eight (8) Bid proposal documents
are not completed, executed and submitted may be considered non-
responsive and be rejected.

2. A Bid in which the Contract Unit Prices are unbalanced, which is incomplete or
which shows alteration of form or irregularities of any kind, or which contains
any additions or conditional or alternate Bids that are not called for, may be
considered non-responsive and be rejected.

AWARD OF CONTRACT

In accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the City
Council reserves the right to reject any and all bids received, to take all bids under
advisement for a period not-to-exceed sixty (60) days after date of opening thereof,
to waive any informality or irregularity in the Bid, and to be the sole judge of the
merits of material included in the respective bids received.

EXECUTION OF CONTRACT

After the Contract is awarded, the awardee shall execute the following eight (8)
documents:

1) Performance Bond (100% of Bid)

2) Labor and Material Bond (100% of Bid)

3) Contract - Public Works Agreement

4) Verification of Insurance Coverage (Certificates and Endorsements)
5) Construction or Service Contract Endorsement

6) Workers' Compensation Insurance Certificate

7) Construction Permit Application Form

8) Business License Application Form



APPRENTICESHIP EMPLOYMENT STANDARDS

The Contractor is directed to the provisions in Sections 1776, 1777.5 and 1777.6 of
the California Labor Code concerning the employment of apprentices by the
contractor or any subcontractor under them.

PERMITS, LICENSES AND PUBLIC WORKS AGREEMENT

The Contractor shall procure and execute all permits, licenses, pay all charges and
fees, and give all notices necessary and incidental to the completion of the Work.
The Contractor shall execute a Public Works Agreement. No fee is charged for a
Construction-Excavation Permit issued by the Cities for a public works project. The
Contractor shall obtain a Caltrans Permit and pay those fees as required. The
Contractor shall obtain a Los Angeles County Flood Control District Permit for each
City and the corresponding City shall pay those fees as required. The Contractor
shall obtain a City Business License from each city.

INSURANCE

The Contractor shall maintain Automobile Liability, General Liability and Workers'
Compensation Insurance as specified in the Public Works Agreement included in
the Project Specifications.

PRE-BID INQUIRIES

A Bidder with a Pre-Bid Inquiry must submit their question(s) in writing to the
Torrance Public Works Department. You may email it to John Dettle, Engineering
Manager at jdettle@TorranceCA.Gov. All questions must be received no later than
5:00 p.m. on the Monday one week prior to the date for opening the bids. Questions
received after this date may not be considered. For questions of a general nature, a
bidder may call John Dettle directly at (310) 618-3059.
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BIDDER’S PROPOSAL

Company:
Total Bid:
Bid Schedules A, B, C, D, Eand F

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF
Machado Lake Trash TMDL Project, CiP No. 1-138
B2013-46

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the
City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby
proposes to furnish all Work to be performed in accordance with the Plans, Specifications,
Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the

following schedule.
BID SCHEDULE A - TORRANCE

Iitem | Approx. { Unit of e o .
No. Qty Measure Item Description Unit Price Total Bid
1 1 LS MOBILIZATION (5% MAX. OF CONTRACT BID) $ $
2 9 EA FURNISH AND INSTALL 2’x3' AREA DRAIN FILTER | $ $
3 5 EA FURNISH AND INSTALL 2' W AUTOMATIC $ $
RETRACTABLE SCREEN (ARS)
FURNISH AND INSTALL 3.5' W AUTOMATIC
4 130 EA" | RETRACTABLE SCREEN (ARS) $ $
5 69 EA FURNISH AND INSTALL 4’ W AUTOMATIC $ $
RETRACTABLE SCREEN (ARS)
6 3 EA FURNISH AND INSTALL 4.5 W AUTOMATIC $ $
RETRACTABLE SCREEN (ARS)
7 3 EA FURNISH AND INSTALL 5" W AUTOMATIC $ $
RETRACTABLE SCREEN (ARS)
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FURNISH AND INSTALL 6' W AUTOMATIC

8 3 EA" | RETRACTABLE SCREEN (ARS)

. a5 co | FURNISH AND INSTALL 7' W AUTOMATIC
RETRACTABLE SCREEN (ARS)

ol 1 o | FURNISH AND INSTALL 8 W AUTOMATIC
RETRACTABLE SCREEN (ARS)

y 5 cn | FURNISH AND INSTALL 10'W AUTOMATIC
RETRACTABLE SCREEN (ARS)

i , “n | FURNISH AND INSTALL 12' W AUTOMATIC
RETRACTABLE SCREEN (ARS)

i3 1 “o | FURNISH AND INSTALL 13' AUTOMATIC
RETRACTABLE SCREEN (ARS)

|l s cn | FURNISH AND INSTALL 14' W AUTOMATIC
RETRACTABLE SCREEN (ARS)

5 5 o | FURNISH AND INSTALL 15 W AUTOMATIC
RETRACTABLE SCREEN (ARS)

s | o | FURNISH AND INSTALL 21 W AUTOMATIC
RETRACTABLE SCREEN (ARS)

- - = | FURNISH AND INSTALL 28 W AUTOMATIC
RETRACTABLE SCREEN (ARS)
INSTALL STREET SWEEPING "NO PARKING"

18 | 5400 EA | SIGNS WITH POLE

o | 450 —n | INSTALL STREET SWEEPING "NO PARKING’
SIGNS TO EXISTING POLE

20 1 LS | TRAFFIC CONTROL/PERMITS

TOTAL BID SCHEDULE A PRICE $

(Figures)*

TOTAL BID SCHEDULE A PRICE:

(Words)*
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BID SCHEDULE B - CARSON

Item | Approx. | Unit of g i o .

No. Qty Measure item Description Unit Price Total Bid

1 1 LS MOBILIZATION (5% MAX. OF CONTRACT BID) 3

5 70 EA FURNISH AND INSTALL 3.5' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

3 4 EA FURNISH AND INSTALL 4' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

4 9 EA FURNISH AND INSTALL 5' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

5 > EA FURNISH AND INSTALL 6' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

6 57 EA FURNISH AND INSTALL 7' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

7 18 EA FURNISH AND INSTALL 10' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

8 15 EA FURNISH AND INSTALL 14" W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

9 15 EA FURNISH AND INSTALL 21' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

10 5 EA FURNISH AND INSTALL 28' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)

11 173 EA INSTALL CONNECTOR PIPE SCREEN FULL $
CAPTURE TRASH SYSTEM (CPS)

12 1 LS TRAFFIC CONTROL/PERMITS $

TOTAL BID SCHEDULE B PRICE $

(Figures)*

TOTAL BID SCHEDULE B PRICE:

(Words)*
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BID SCHEDULE C - PALOS VERDES ESTATES

Iltem | Approx. | Unit of e S .
No. Qty Measure ltem Description Unit Price Total Bid
1 1 LS MOBILIZATION (5% MAX. OF CONTRACT BID) $ 3
2 52 EA INSTALL CONNECTOR PIPE SCREEN FULL $ $
CAPTURE TRASH SYSTEM (CPS)
7 1 LS TRAFFIC CONTROL/PERMITS $ $

TOTAL BID SCHEDULES C PRICE $
(Figures)*

TOTAL BID SCHEDULES C PRICE:
(Words)*
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BID SCHEDULE D - LOMITA

Unit of

Iltem | Approx. e P .
No. Qty Measure Item Description Unit Price Total Bid
1 1 LS MOBILIZATION (5% MAX. OF CONTRACT BID) $
5 91 EA FURNISH AND INSTALL 3'-3.5' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
3 4 EA FURNISH AND INSTALL 5" W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
4 4 EA FURNISH AND INSTALL 6" W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
5 56 EA FURNISH AND INSTALL 7' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
6 1 EA FURNISH AND INSTALL 8 AUTOMATIC $
RETRACTABLE SCREEN (ARS)
7 35 EA FURNISH AND INSTALL 10' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
8 6 EA FURNISH AND INSTALL 11" W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
9 1 EA FURNISH AND INSTALL 12’ W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
10 46 EA FURNISH AND INSTALL 14' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
11 3 EA FURNISH AND INSTALL 17° W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
12 18 EA FURNISH AND INSTALL 21' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
13 6 EA FURNISH AND INSTALL 28 W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
14 1 EA FURNISH AND INSTALL 35 AUTOMATIC $
RETRACTABLE SCREEN (ARS)
15 279 EA INSTALL CONNECTOR PIPE SCREEN FULL $
CAPTURE TRASH SYSTEM (CPS)
16 1 LS TRAFFIC CONTROL/PERMITS $

TOTAL BID SCHEDULE D PRICE $

(Figures)*

TOTAL BID SCHEDULE D PRICE:

(Words)*




BID SCHEDULE E — ROLLING HILLS ESTATES

ltem | Approx. | Unit of e o .
No. Qty Measure Iltem Description Unit Price Total Bid
1 1 LS MOBILIZATION (5% MAX. OF CONTRACT BID) $
5 38 EA FURNISH AND INSTALL 3.5 W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
3 48 EA FURNISH AND INSTALL 7' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
4 7 EA FURNISH AND INSTALL 10' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
5 7 EA FURNISH AND INSTALL 14' W AUTOMATIC $
RETRACTABLE SCREEN (ARS)
6 95 EA INSTALL CONNECTOR PIPE SCREEN FULL $
CAPTURE TRASH SYSTEM (CPS)
7 1 LS TRAFFIC CONTROL/PERMITS $

TOTAL BID SCHEDULE E PRICE $

(Figures)*

TOTAL BID SCHEDULE E PRICE:

(Words)”*
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BID SCHEDULE F - RANCHO PALOS VERDES

Item | Approx. | Unit of . o .
No. Qty Measure ltem Description Unit Price Total Bid
1 1 LS MOBILIZATION (5% MAX. OF CONTRACT BID) 3 $
5 40 EA INSTALL CONNECTOR PIPE SCREEN FULL $ $
CAPTURE TRASH SYSTEM (CPS)
3 1 LS TRAFFIC CONTROL/PERMITS $ $

TOTAL BID SCHEDULE F PRICE $
(Figures)*

TOTAL BID SCHEDULE F PRICE:
(Words)*

TOTAL BID SCHEDULES A, B, C, D, E & F PRICE $§

(Figures)”*

TOTAL BID SCHEDULES A, B, C, D, E & F PRICE:

(Words)*

*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.

B2013-46
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BIDDER’S PROPOSAL (Continued)
B2013-46

The undersigned furthermore agrees to enter into and execute a contract, with necessary
bonds, at the unit prices set forth herein and in case of default in executing such contract, with
necessary bonds, the check or bond accompanying this bid and the money payable thereon
shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the
Specifications and all work or expense required for the satisfactory completion of said items. In
case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract
Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor:

Date: By:

Contractor's State License No. Class

Address:

Phone:

Fax:




ACKNOWLEDGMENT OF ADDENDA RECEIVED
B2013-46

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum
received.

Addendum No. 1
Addendum No. 2
Addendum No. 3
Addendum No. 4
Addendum No. 5
Addendum No. 6
Addendum No. 7

Addendum No. 8

If an addendum or addenda have been issued by the City and not noted above as being
received by the Bidder, the Bid Proposal may be rejected.

Bidder's Signature Date
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CONTRACTOR’S AFFIDAVIT

STATE OF CALIFORNIA }

COUNTY OF B2013-46

, being first duly sworn, deposes and says:

1. That he is the

Title

of

(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called “Contractor,” who has submitted to the City of Torrance a proposal for
the Construction of Machado Lake Trash TMDL Project, B2013-46

2. That said proposal is genuine; that the same is not sham; that all statement of facts
therein are true;

3. That such proposal was not made in the interest or behalf of any person, partnership,
company, association, organization or corporation not named or disclosed,;

4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else
to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix
the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or
cost element of the Contractor's price or the price of anyone else; and did not attempt to
induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or
anyone else interested in the proposed contract;

5. That the Contractor has not in any manner sought by collusion to secure for itself an
advantage over any other bidder or to induce action prejudicial to the interests of the City
of Torrance, or of any other bidder or of anyone else interested in the proposed contract;

6. That the Contractor has not accepted any bid from any subcontractor or material man
through any bid depository, the bylaws, rules or regulations of which prohibit or prevent
the Contractor from considering any bid from any subcontractor or material man, which is
not processed through said bid depository, or which prevent any subcontractor or
material man from bidding to any contractor who does not use the facilities of or accept
bids from or through such bid depository;
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CONTRACTOR’S AFFIDAVIT (CONTINUED)
B2013-46

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any
breakdown thereof, or the contents thereof, or divulge information or data relative thereto,
to any corporation, partnership, company, association, organization, bid depository, or to
any member or agent thereof, or to any individual or group of Individuals, except to the
City of Torrance, or to any person or persons who have a partnership or other financial
interest with said Contractor in its business.

Dated this day of , 20
Subscribed and Sworn to
before me this day (Contractor)
of , 20

(Title)

Notary Public in and for said
County and State.
(Seal)
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LIST OF SUBCONTRACTORS
B2013-46

The Bidder is required to fill in the following blanks in accordance with the provisions of the
California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND
SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations)
part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor
to carry out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy, as the recipient deems appropriate. Each
subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to
be furnished after bid opening, including but not limited to escrowed bid documents, where
applicable, may subject the bidder to a determination of the bidder's responsibility in the event it
is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:.

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Subcontractors listed must be properly licensed under the laws of the State of California for the
type of work which they are to perform. Do not list alternate subcontractors for the same work.
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REFERENCES (Page 1 of 2)
B2013-46

List work similar in magnitude and degree of difficulty completed by the Contractor within the
past three (3) years.

1.

Name (Firm/Agency):

Address:

Contact Person:
Title of Project:
Project Location:
Date of Completion:

Name (Firm/Agency):

Address:

Telephone No.:

Contract Amount: $

Contact Person:
Title of Project:
Project Location:
Date of Completion:

Name (Firm/Agency):

Address:

Telephone No.:

Contract Amount: $

Contact Person:
Title of Project:
Project Location:
Date of Completion:

Name (Firm/Agency):

Address:

Telephone No.:

Contract Amount: $

Contact Person:
Title of Project:
Project Location:
Date of Completion:

Telephone No.:

Contract Amount: $
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REFERENCES (PAGE 2 OF 2)
B2013-46

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all
work done within said five years (attach additional sheets if necessary). Note if work was done
as subcontractor [include only subcontract amount]:

Work Description & Contract Agency Cor[z:’ited
Amount
Contractor’s License No.: Class:
a. Date first obtained: Expiration:
b. Has License ever been suspended or revoked?
If yes, describe when and why:
c. Any current claims against License or Bond?
if yes, describe claims:
Principals in Company (List all — attach additional sheets if necessary):
NAME TITLE LICENSE NO.

(If Applicable)
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VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2013-46

Has your firm or its officers been assessed any penalties by an agency for
noncompliance or violations of Federal, State or Local labor laws and/or business or
licensing regulations within the past five (5) years relating to your construction projects?

Yes/No: Federal/State:

If “yes,” identify and describe, (including agency and status):

Have the penalties been paid? Yes/No:

Does your firm or its officers have any ongoing investigations by any public agency
regarding violations of the State Labor Code, California Business and Professions Code

or State Licensing Laws?

Yes/No: Code/Laws: Section/Article:

If “yes,” identify and describe, (including agency and status):
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DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your
firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work
on, or completing a federal, state or local project because of a violation of law or a safety
regulation? Yes/No: . If yes, provide the following information (if more than

once, use separate sheets):

Date: Entity:

Location:

Reason:

Provide Status and any Supplemental Statement:

Has your firm been reinstated by this entity? Yes/No:



SECTION D

DOCUMENTS TO BE COMPLTED
AND DELIVERED TO CITY PRIOR
TO AWARD OF CONTRACT



PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal(s) and a
corporation, incorporated, organized, and existing under the laws of the State of

, and authorized to execute bonds and undertakings and to do a general surety
business in the State of California, as Surety, are jointly and severally held and firmly bound
unto the City of Torrance, a municipal corporation, located in the County of Los Angeles, State
of California, in the full and just sum of: Dollars

(% ), lawful money of the United States of America, for the payment of
which sum, well and truly to be made, we bind ourselves and our respective heirs, executors,
administrators, representative, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that: WHEREAS, said Principal(s)
have/has entered into, or are/is about to enter into, a certain written contract or agreement,
dated as of the day of , 20 , with the said City of Torrance for the
Construction of Machado Lake Trash TMDL Project, CIP No. I-138, B2013-46, all as is more
specifically set forth in said contract or agreement, a full, true and correct copy of which is
hereunto attached, and hereby referred to and by this reference incorporated herein and made a

part hereof;

NOW, THEREFORE, if the said Principal(s) shall faithfully and well and truly do, perform and
complete, or cause to be done, performed and complete, each and all of the covenants, terms,
conditions, requirements, obligations, acts and things, to be met, done or performed by said
Principal(s), including any guarantee period as set forth in, or required by, said contract or
agreement, all at and within the time or times, and in the manner as therein specified and
contemplated, then this bond and obligation shall be null and void; otherwise it shall be and
remain in full force, virtue and effect.

The said Surety, for value received, hereby stipulates and agrees that no amendment, change,
extension of time, alteration or addition to said contract or agreement, or of any feature or item
or items of performance required therein or there under, shall in any manner affect its
obligations on or under this bond; and said Surety does hereby waive notice of any such
amendment, change, extension of time, alteration, or addition to said contract or agreement,
and of any feature or item or items of performance required therein or there under.
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PERFORMANCE BOND (CONTINUED)

In the event any suit, action or proceedings is instituted to recover on this bond or obligation,
said Surety will pay, and does hereby agree to pay, as attorney's fees for said City, such sum as
the Court in any such suit, action or proceeding may adjudge reasonable.

EXECUTED, SEALED AND DATED this day of , 20
CORPORATE SEAL PRINCIPAL(S):

BY

BY
CORPORATE SEAL SURETY:

BY
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LABOR AND MATERIAL BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,
As Principal(s) and a
corporation, incorporated, organized, and existing under the laws of the State of

_and authorized to execute bonds and undertakings and to do a general
surety business in the State of California, as Surety, are jointly and severally held and firmly
bound unto:

(a) The State of California for the use and benefit of the State Treasurer, as ex-officio
Treasurer and custodian of the Unemployment Fund of said State; and

(b)  The City of Torrance, California; and

(c) Any and all persons who do or perform or who did or performed work or labor upon or in
connection with the work or improvement referred to in the contract or agreement
hereinafter mentioned; and

(d)  Any and all material men, persons, companies, firms, association, or corporations,
supplying or furnishing any materials, provisions, provender, transportation, appliances or
power, or other supplies used in, upon, for or about or in connection with the performance
of the work or improvement contracted to be executed, done, made or performed under
said contract or agreement; and

(e) Any and all persons, companies, firms, associations, or corporations furnishing, renting,
or hiring teams, equipment, implements or machinery for, in connection with, or
contributing to, said work to be done or improvement to be made under said contract or
agreement; and

4] Any and all persons, companies, firms, associations, or corporations who supply both
work and materials;

and whose claim has not been paid by said Principal(s), in full and just sum of

Dollars ($ ), lawful money of the United States of America,
for the payment of which will and truly to be made, said Principal(s) and said Surety do hereby
bind themselves and their respective heirs, executors, administrators, representatives,
successors and assigns, jointly and severally, firmly by these presents.
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LABOR AND MATERIAL BOND (CONTINUED)

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, THAT: WHEREAS, said
Principal(s) have/has entered into or are/is about to enter into a certain written contract or
agreement, dated as of the day of 20 , with the City of
Torrance for the Construction of Machado Lake Trash TMDL Project, CIP No. 1-138,
B2013-46., all as is more specifically set forth in said contract or agreement, a full, true and
correct copy of which is hereunto attached, and hereby referred to and by this reference
incorporated herein and made a part hereof;

NOW, THEREFORE, if the said Principal(s) (or any of his/her, its, or their subcontractors) under
said contract or agreement fails or fail to pay:

(1) For any materials, provisions, provender, transportation, appliances, or power, or other
supplies; or

(2) For the hire of any teams, equipment, implements, or machinery; or

(3) For any work or labor; supplies, furnished, provided, used, done or performed in, upon,
for or about or in connection with the said work or improvement; or

(4)  For amounts due under the Unemployment Insurance Act of the State of California with
respect to such work or improvement;

the Surety on this bond will pay the same in an amount not exceeding the sum hereinabove
specified in this bond; and, also, in case suit is brought upon this bond, said Surety will (and
does hereby agree to) pay a reasonable attorney's fee, to be fixed and taxed as costs, and
included in the judgment therein rendered.

This bond shall (and it is hereby made to) insure to the benefit of any and all persons entitled to
file claims under Section 1192.1 of the Code of Civil Procedure of the State of California, so as
to give a right of action to them or their assigns in any suit brought upon this bond, all as
contemplated under the provisions of Section 4205 of the Government Code, and of Chapter 1
of Title 4 of Part 3 of the Code of Civil Procedure, of the State of California.

This bond is executed and filed in connection with said contract or agreement hereunto attached
to comply with each and all of the provisions of the laws of the State of California above
mentioned or referred to, and of all amendments thereto, and the obligors so intend and do
hereby bind themselves accordingly.



LABOR AND MATERIAL BOND (CONTINUED)

The said Surety, for value received, hereby stipulates and agrees that no amendment, change,
extension of time, alteration, or addition to said contract or agreement, or of any feature or item
or items of performance required therein or there under, shall in any manner affect its
obligations on or under this bond; and said Surety does hereby waive notice of any such
amendment, change, extension of time, alteration, or addition to said contract or agreement,
and of any feature or item or items of performance required therein or there under.

EXECUTED, SEALED AND DATED this day of , 20
CORPORATE SEAL PRINCIPAL:

BY
CORPORATE SEAL SURETY:

BY
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PUBLIC WORKS AGREEMENT

This PUBLIC WORKS AGREEMENT (“Agreement”) is made and entered into as of

, 20 (the “Effective Date”), by and between the CITY OF

TORRANCE, a municipal corporation (“CITY"), and

(“CONTRACTOR?).

RECITALS:

A.

The CITY wishes to retain the services of an experienced and qualified CONTRACTOR
to construct Machado Lake Trash TMDL Project, CIP No. 1-138;

B. In order to obtain the desired services, The CITY has circulated a Notice Inviting Bids for
the construction of Machado Lake Trash TMDL Project CIP No. I-138, Notice Inviting
Bids (NIB) No. B2013-46, and

C. CONTRACTOR has submitted a Bid (the “Bid”) in response to the NIB. CONTRACTOR
represents that it is qualified to perform those services requested in the Plans and
Specifications. Based upon its review of all Bids submitted in response to the NIB, The
CITY is willing to award the contract to CONTRACTOR.

AGREEMENT:

1. SERVICES TO BE PERFORMED BY CONTRACTOR
CONTRACTOR will provide the services and install those materials listed in the Plans
and Specifications, which are on file in the Public Works Department. The NIB and the
Plans and Specifications are made a part of this Agreement. A copy of the Bid is
attached as Exhibit A.

2. TERM
Unless earlier terminated in accordance with Paragraph 4 below, this Agreement will
continue in full force and effect for one year from the Effective Date.

3. COMPENSATION

A. CONTRACTOR's Fee.

For services rendered pursuant to this Agreement, CONTRACTOR will be paid in
accordance with CONTRACTOR’s Bid; provided, however, that in no event will the
total amount of money paid the CONTRACTOR, for services initially contemplated
by this Agreement, exceed the sum of § (*Agreement
Sum”), unless otherwise first approved in writing by the CITY.

B. Schedule of Payment.
Provided that the CONTRACTOR is not in default under the terms of this
Agreement, upon presentation of an invoice, CONTRACTOR will be paid monthly,.
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PUBLIC WORKS AGREEMENT

This PUBLIC WORKS AGREEMENT (“Agreement”) is made and entered into as of

, 20 (the “Effective Date”), by and between the CITY OF

TORRANCE, a municipal corporation (“CITY"), and

(“CONTRACTOR?).

RECITALS:

A.

The CITY wishes to retain the services of an experienced and qualified CONTRACTOR
to construct Machado Lake Trash TMDL. Project, CIP No. 1-138,;

B. In order to obtain the desired services, The CITY has circulated a Notice Inviting Bids for
the construction of Machado Lake Trash TMDL Project CIP No. I-138, Notice Inviting
Bids (NIB) No. B2013-XX, and

C. CONTRACTOR has submitted a Bid (the “Bid”) in response to the NIB. CONTRACTOR
represents that it is qualified to perform those services requested in the Plans and
Specifications. Based upon its review of all Bids submitted in response to the NIB, The
CITY is willing to award the contract to CONTRACTOR.

AGREEMENT:

1. SERVICES TO BE PERFORMED BY CONTRACTOR
CONTRACTOR will provide the services and install those materials listed in the Plans
and Specifications, which are on file in the Public Works Department. The NIB and the
Plans and Specifications are made a part of this Agreement. A copy of the Bid is
attached as Exhibit A.

2. TERM
Unless earlier terminated in accordance with Paragraph 4 below, this Agreement will
continue in full force and effect for one year from the Effective Date.

3. COMPENSATION

A. CONTRACTOR's Fee.

For services rendered pursuant to this Agreement, CONTRACTOR will be paid in
accordance with CONTRACTOR’s Bid; provided, however, that in no event will the
total amount of money paid the CONTRACTOR, for services initially contemplated
by this Agreement, exceed the sum of $ (“Agreement
Sum”), unless otherwise first approved in writing by the CITY.

B. Schedule of Payment.
Provided that the CONTRACTOR is not in default under the terms of this
Agreement, upon presentation of an invoice, CONTRACTOR will be paid monthly,.
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4.

within 30 days after the date of the monthly invoice

TERMINATION OF AGREEMENT

A. Termination by CITY for Convenience.

1. CITY may, at any time, terminate the Agreement for CITY’s convenience and

3.

without cause.

Upon receipt of written notice from CITY of such termination for CITY's
convenience, CONTRACTOR will:

a) cease operations as directed by CITY in the notice;

b) take actions necessary, or that CITY may direct, for the protection and
preservation of the work; and

c) except for work directed to be performed prior to the effective date of
termination stated in the notice, terminate all existing subcontracts and
purchase orders and enter into no further subcontracts and purchase orders.

In case of such termination for CITY’s convenience, CONTRACTOR will be
entitled to receive payment for work executed; and costs incurred by reason of
such termination, along with reasonable overhead and profit on the work not
executed.

B. Termination for Cause.

1.

If either party fails to perform any term, covenant or condition in this Agreement
and that failure continues for 15 calendar days after the nondefaulting party
gives the defaulting party notice of the failure to perform, this Agreement may be
terminated for cause; provided, however, that if during the notice period the
defaulting party has promptly commenced and continues diligent efforts to
remedy the default, the defaulting party will have such additional time as is
reasonably necessary to remedy the default.

In the event this Agreement is terminated for cause by the default of the
CONTRACTOR, the CITY may, at the expense of the CONTRACTOR and its
surety, complete this Agreement or cause it to be completed. Any check or bond
delivered to the CITY in connection with this Agreement, and the money payable
thereon, will be forfeited to and remain the property of the CITY. All moneys due
the CONTRACTOR under the terms of this Agreement will be retained by the
CITY, but the retention will not release the CONTRACTOR and its surety from
liability for the default. Under these circumstances, however, the
CONTRACTOR and its surety will be credited with the amount of money
retained, toward any amount by which the cost of completion exceeds the
Agreement Sum and any amount authorized for extra services.

3. Termination for cause will not affect or terminate any of the rights of the CITY as

against the CONTRACTOR or its surety then existing, or which may thereafter
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accrue because of the default; this provision is in addition to all other rights and
remedies available to the CITY under law.

C. Termination for Breach of Law.

In the event the CONTRACTOR or any of its officers, directors, shareholders,
employees, agents, subsidiaries or affiliates is convicted (i) of a criminal offense as
an incident to obtaining or attempting to obtain a public or private contract or
subcontract, or in the performance of a contract or subcontract; (ii) under state or
federal statutes of embezzlement, theft, forgery, bribery, falsification or destruction of
records, receiving stolen property, or any other offense indicating a lack of business
integrity or business honesty which currently, seriously, and directly affects
responsibility as a public consultant or contractor; (iii) under state or federal antitrust
statutes arising out of the submission of bids or proposals; or (iv) of violation of
Paragraph 19 of this Agreement; or for any other cause the CITY determines to be
so serious and compelling as to affect CONTRACTOR's responsibility as a public
consultant or contractor, including but not limited to, debarment by another
governmental agency, then the CITY reserves the unilateral right to terminate this
Agreement or to impose such other sanctions (which may include financial sanctions,
temporary suspensions or any other condition deemed appropriate short of
termination) as it deems proper. The CITY will not take action until CONTRACTOR
has been given notice and an opportunity to present evidence in mitigation.

FORCE MAJEURE

If any party fails to perform its obligations because of strikes, lockouts, labor disputes,
embargoes, acts of God, inability to obtain labor or materials or reasonable substitutes for
labor or materials, governmental restrictions, governmental regulations, governmental
controls, judicial orders, enemy or hostile governmental action, civil commotion, fire or
other casualty, or other causes beyond the reasonable control of the party obligated to
perform, then that party’s performance shall be excused for a period equal to the period
of such cause for failure to perform.

RETENTION OF FUNDS

CONTRACTOR authorizes the CITY to deduct from any amount payable to
CONTRACTOR (whether or not arising out of this Agreement) any amounts the payment
of which may be in dispute or that are necessary to compensate the CITY for any losses,
costs, liabilities, or damages suffered by the CITY, and all amounts for which the CITY
may be liable to third parties, by reason of CONTRACTOR's negligent acts or omissions
or willful misconduct in performing or failing to perfform CONTRACTOR's obligations
under this Agreement. In the event that any claim is made by a third party, the amount or
validity of which is disputed by CONTRACTOR, or any indebtedness exists that appears
to be the basis for a claim of lien, the CITY may withhold from any payment due, without
liability for interest because of the withholding, an amount sufficient to cover the claim.
The failure of the CITY to exercise the right to deduct or to withhold will not, however,
affect the obligations of CONTRACTOR to insure, indemnify, and protect the CITY as
elsewhere provided in this Agreement.
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10.

1.

12.

THE CITY’S REPRESENTATIVE

The Public Works Director is designated as the “City Representative,” authorized to act in
its behalf with respect to the work and services specified in this Agreement and to make
all decisions in connection with this Agreement. Whenever approval, directions, or other

actions are required by the CITY under this Agreement, those actions will be taken by the

City Representative, unless otherwise stated. The City Manager has the right to

designate another City Representative at any time, by providing notice to

CONTRACTOR.

CONTRACTOR REPRESENTATIVE(S)

The following principal(s) of CONTRACTOR are designated as being the principal(s) and
representative(s) of CONTRACTOR authorized to act in its behalf with respect to the
work specified in this Agreement and make all decisions in connection with this
Agreement:

INDEPENDENT CONTRACTOR

The CONTRACTOR is, and at all times will remain as to the CITY, a wholly independent
contractor. Neither the CITY nor any of its agents will have control over the conduct of
the CONTRACTOR or any of the CONTRACTOR'’s employees, except as otherwise set
forth in this Agreement. The CONTRACTOR may nhot, at any time or in any manner,
represent that it or any of its agents or employees are in any manner agents or
employees of the CITY.

BUSINESS LICENSE

The CONTRACTOR must obtain a City business license prior to the start of work under
this Agreement, unless CONTRACTOR is qualified for an exemption.

OTHER LICENSES AND PERMITS

CONTRACTOR warrants that it has all professional, contracting and other permits and
licenses required to undertake the work contemplated by this Agreement.

FAMILIARITY WITH WORK

By executing this Agreement, CONTRACTOR warrants that CONTRACTOR (a) has
thoroughly investigated and considered the scope of services to be performed, (b) has
carefully considered how the services should be performed, and (c) fully understands the
facilities, difficulties and restrictions attending performance of the services under this
Agreement. If the services involve work upon any site, CONTRACTOR warrants that
CONTRACTOR has or will investigate the site and is or will be fully acquainted
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13.

14.

15.

with the conditions there existing, prior to commencement of services set forth in this
Agreement. Should CONTRACTOR discover any latent or unknown conditions that will
materially affect the performance of the services set forth in this Agreement,
CONTRACTOR must immediately inform the CITY of that fact and may not proceed
except at CONTRACTOR's risk until written instructions are received from the CITY.

CARE OF WORK

CONTRACTOR must adopt reasonable methods during the life of the Agreement to
furnish continuous protection to the work, and the equipment, materials, papers,
documents, plans, studies and other components to prevent losses or damages, and will
be responsible for all damages, to persons or property, until acceptance of the work by
the CITY, except those losses or damages as may be caused by the CITY’s own
negligence.

CONTRACTOR’S ACCOUNTING RECORDS; OTHER PROJECT RECORDS

Records of the CONTRACTOR'’s time pertaining to the project, and records of accounts
between the CITY and the CONTRACTOR, will be kept on a generally recognized
accounting basis. CONTRACTOR will also maintain all other records, including without
limitation specifications, drawings, progress reports and the like, relating to the project.
All records will be available to the CITY during normal working hours. CONTRACTOR
will maintain these records for three years after final payment.

INDEMNIFICATION

CONTRACTOR will indemnify, defend, and hold harmless CITY, the Redevelopment
Agency of the City of Torrance, the City Council, each member thereof, present and
future, members of boards and commissions, its officers, agents, employees and
volunteers from and against any and all liability, expenses, including defense costs and
legal fees, and claims for damages whatsoever, including, but not limited to, those arising
from breach of contract, bodily injury, death, personal injury, property damage, loss of
use, or property loss however the same may be caused and regardless of the
responsibility for negligence. The obligation to indemnify, defend and hold harmiess
includes, but is not limited to, any liability or expense, including defense costs and legal
fees, arising from the negligent acts or omissions, or willful misconduct of
CONTRACTOR, its officers, employees, agents, subcontractors or vendors. It is further
agreed, CONTRACTOR'’s obligations to indemnify, defend and hold harmless will apply
even in the event of concurrent negligence on the part of CITY, the City Council, each
member thereof, present and future, or its officers, agents and employees, except for
liability resulting solely from the negligence or willful misconduct of CITY, its officers,
employees or agents. Payment by CITY is not a condition precedent to enforcement of
this indemnity. In the event of any dispute between CONTRACTOR and CITY, as to
whether liability arises from the sole negligence of the CITY or its officers, employees,
agents, subcontractors or vendors, CONTRACTOR will be obligated to pay for CITY's
defense until such time as a final judgment has been entered adjudicating the CITY as
solely negligent. CONTRACTOR will not be

entitied in the event of such a determination to any reimbursement of defense costs
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16.

17.

including but not limited to attorney’s fees, expert fees and costs of litigation.

NON-LIABILITY OF THE CITY’S OFFICERS AND EMPLOYEES

No officer or employee of the CITY will be personally liable to CONTRACTOR, in the
event of any default or breach by the CITY or for any amount that may become due to
CONTRACTOR.

INSURANCE

A.

CONTRACTOR must maintain at its sole expense the following insurance, which
will be full coverage not subject to self insurance provisions:

1. Automobile Liability, including owned, non-owned and hired vehicles, with
at least the following limits of liability:

a. Combined single limits of $2,000,000 per occurrence.

2. General Liability including coverage for premises, products and completed
operations, independent contractors, personal injury and contractual
obligations with combined single limits of coverage of at least $3,000,000
per occurrence, with an annual aggregate of no less than $5,000,000.

3. Workers’ Compensation with limits as required by the State of California
and Employers Liability with limits of at least $1,000,000.

The insurance provided by CONTRACTOR will be primary and non-
contributory.

The CITY (“City of Torrance”), the Redevelopment Agency of the City of Torrance,
the City Council and each member thereof, members of boards and commissions,
every officer, agent, official, employee and volunteer must be named as additional
insureds under the automobile and general liability policies.

CONTRACTOR must provide certificates of insurance and/or endorsements to the
City Clerk of the City of Torrance before the commencement of work.

Each insurance policy required by this Paragraph must contain a provision that no
termination, cancellation or change of coverage can be made without thirty days
notice to the CITY.

CONTRACTOR must include all subcontractors as insureds under its policies or
must furnish separate certificates and endorsements for each subcontractor. All
coverage for subcontractors will be subject to all of the requirements of this
Paragraph 17.
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18. SUFFICIENCY OF INSURERS

19.

20.

Insurance required by this Agreement will be satisfactory only if issued by companies
admitted to do business in California, rated “B+” or better in the most recent edition of
Best's Key Rating Guide, and only if they are of a financial category Class VIl or better,
unless these requirements are waived by the Risk Manager of the CITY (*Risk Manager”)
due to unique circumstances. In the event the Risk Manager determines that the work or
services to be performed under this Agreement creates an increased or decreased risk of
loss to the CITY, the CONTRACTOR agrees that the minimum limits of any insurance
policies and/or the performance bond required by this Agreement may be changed
accordingly upon receipt of written notice from the Risk Manager; provided that
CONTRACTOR will have the right to appeal a determination of increased coverage by
the Risk Manager to the City Council of the CITY within 10 days of receipt of notice from

the Risk Manager.

CONFLICT OF INTEREST

A. No officer or employee of the CITY may have any financial interest, direct or
indirect, in this Agreement, nor may any officer or employee participate in any
decision relating to the Agreement that effects the officer or employee’s financial
interest or the financial interest of any corporation, partnership or association in
which the officer or employee is, directly or indirectly interested, in violation of any
law, rule or regulation.

B. No person may offer, give, or agree to give any officer or employee or former
officer or employee, nor may any officer or employee solicit, demand, accept, or
agree to accept from another person, a gratuity or an offer of employment in
connection with any decision, approval, disapproval, recommendation, preparation
or any part of a program requirement or a purchase request, influencing the
content of any specification or procurement standard, rendering of advice,
investigation, auditing, or in any other advisory capacity in any way pertaining to
any program requirement, contract or subcontract, or to any solicitation or

proposal.
NOTICE
A. All notices, requests, demands, or other communications under this Agreement

will be in writing. Notice will be sufficiently given for all purposes as follows:

1. Personal delivery. When personally delivered to the recipient: notice is
effective on delivery.

2. First Class mail. When mailed first class to the last address of the recipient
known to the party giving notice: notice is effective three mail delivery days
after deposit in an United States Postal Service office or mailbox.

3. Certified mail. When mailed certified mail, return receipt requested: notice
is effective on receipt, if delivery is confirmed by a return receipt.
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21.

22.

Overnight delivery. When delivered by an overnight delivery service,
charges prepaid or charged to the sender’s account: notice is effective on
delivery, if delivery is confirmed by the delivery service.

5. Facsimile transmission. When sent by fax to the last fax number of the
recipient known to the party giving notice: notice is effective on receipt.
Any notice given by fax will be deemed received on the next business day if
it is received after 5:00 p.m. (recipient's time) or on a non-business day.

6. Addresses for purpose of giving notice are as follows:
CONTRACTOR:
Fax:
CITY: City Clerk

City of Torrance

3031 Torrance Boulevard
Torrance, CA 90509-2970
Fax: (310) 618-2931

B. Any correctly addressed notice that is refused, unclaimed, or undeliverable
because of an act or omission of the party to be notified, will be deemed effective
as of the first date the notice was refused, unclaimed or deemed undeliverable by
the postal authorities, messenger or overnight delivery service.

C. Either party may change its address or fax number by giving the other party notice
of the change in any manner permitted by this Agreement.

PROHIBITION AGAINST ASSIGNMENT AND SUBCONTRACTING

This Agreement and all exhibits are binding on the heirs, successors, and assigns of the
parties. The Agreement may not be assigned or subcontracted by either the CITY or
CONTRACTOR without the prior written consent of the other.

INTEGRATION; AMENDMENT

This Agreement represents the entire understanding of the CITY and CONTRACTOR as
to those matters contained in it. No prior oral or written understanding will be of any force
or effect with respect to the terms of this Agreement. The Agreement may not be
modified or altered except in writing signed by both parties.
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23.

24,

25.

26.

27.

28.

29.

INTERPRETATION

The terms of this Agreement should be construed in accordance with the meaning of the
language used and should not be construed for or against either party by reason of the
authorship of this Agreement or any other rule of construction that might otherwise apply.

SEVERABILITY

If any part of this Agreement is found to be in conflict with applicable laws, that part will
be inoperative, null and void insofar as it is in conflict with any applicable laws, but the
remainder of the Agreement will remain in full force and effect.

TIME OF ESSENCE

Time is of the essence in the performance of this Agreement.

GOVERNING LAW; JURISDICTION

This Agreement will be administered and interpreted under the laws of the State of
California. Jurisdiction of any litigation arising from the Agreement will be in Los Angeles

County, California.

COMPLIANCE WITH STATUTES AND REGULATIONS

CONTRACTOR will be knowledgeable of and will comply with all applicable federal,
state, county and city statutes, rules, regulations, ordinances and orders.

WAIVER OF BREACH

No delay or omission in the exercise of any right or remedy by a nondefaulting party on
any default will impair the right or remedy or be construed as a waiver. A party’s consent
or approval of any act by the other party requiring the party’s consent or approval will not
be deemed to waive or render unnecessary the other party’s consent to or approval of
any subsequent act. Any waiver by either party of any default must be in writing and will
not be a waiver of any other default concerning the same or any other provision of this

Agreement.

ATTORNEY’S FEES

Except as provided for in Paragraph 15, in any dispute, litigation, arbitration, or other
proceeding by which one party either seeks to enforce its rights under this Agreement
(whether in contract, tort or both) or seeks a declaration of any rights or obligations under
this Agreement, the prevailing party will be awarded reasonable attorney’s fees, together
with any costs and expenses, to resolve the dispute and to enforce any judgment.
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30. EXHIBITS

All exhibits identified in this Agreement are incorporated into the Agreement by this
reference.

31. CONTRACTOR’S AUTHORITY TO EXECUTE

The persons executing this Agreement on behalf of the CONTRACTOR warrant that (i)
the CONTRACTOR is duly organized and existing; (i) they are duly authorized to
execute this Agreement on behalf of the CONTRACTOR,; (iii) by so executing this
Agreement, the CONTRACTOR is formally bound to the provisions of this Agreement;
and (iv) the entering into this Agreement does not violate any provision of any other
Agreement to which the CONTRACTOR is bound.

CITY OF TORRANCE,
a Municipal Corporation

By:

Frank Scotto, Mayor

ATTEST:

Sue Herbers, City Clerk
APPROVED AS TO FORM:

JOHN L. FELLOWS llI
City Attorney

By:

Deputy City Attorney

Attachments: Exhibit A: Bid
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EXHIBIT A
Bid

[To be attached]
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CITY OF TORRANCE
CONSTRUCTION OR SERVICE CONTRACT ENDORSEMENT

To be attached to and made a part of all policies insuring the liability of any person, form or
corporation performing services under contract for the City of Torrance.

Not withstanding any inconsistent expression in the policy to which this endorsement is
attached, or in any other endorsement now or hereafter attached thereto, or made a part
thereof, the protection afforded by said policy shall:

1.

Include the City of Torrance as an additional insured. (To include the elected officials,
appointed officials, and employees.)

Indemnify and save harmless the City of Torrance against any and all claims resulting
from the undertaking specified in the contract known as:

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT
FOR THE CONSTRUCTION OF
Machado Lake Trash TMDL Project, CIP No. i-138
B2013-46

This hold harmless assumption on the part of the underwriters shall include all costs of
investigation and defense, including claims based on damage to substructures not
shown, not located on the plans, or shown incorrectly.

Not be cancelled except by notice to the City Attorney of the City of Torrance at least
thirty (30) days prior to the date of cancellation.

Provide single limit for Bodily Injury Liability and Property Damage Liability combined,
$3,000,000 each Occurrence, and $5,000,000 Aggregate.

Limited classifications, restricting endorsements, exclusions or other special provisions
contained in the policy shall not act to limit the benefits of coverage as they shall apply to
the City of Torrance as enumerated in this endorsement. However, nothing herein
contained shall affect any rights of the insurer against the insured.

It is further expressly agreed by and between the parties hereto that the following two
provisions, (a) and (b), are a part of this contract:

(a) That the Contractor specifically agrees to comply with applicable provisions of
Section 1777.5 of the Labor Code relating to the employment by contractor or
subcontractor under it, of journeyman or apprentices, or workmen, in any
apprentice-able craft or trade.

(b) By my signature hereunder, as Contractor, | certify that | am aware of the
provisions of Section 3700 of the Labor Code which requires every employer to
be insured against liability for Workers’ Compensation or to undertake self-
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insurance in accordance with the provisions of that code, and I will comply with
such provisions before commencing the performance of the work of this contract.

The limits of liability as stated in this endorsement apply to the insurance afforded by this
endorsement notwithstanding that the policy may have lower limits of liability applying elsewhere
in the policy.

Duly Authorized Agent

Attached to and forming part of
Policy No.
of the _

Date:
Expiration Date:
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WORKERS' COMPENSATION INSURANCE CERTIFICATION

In compliance with Section 7-4 of the Standard Specifications, the Contractor shall complete
and submit the following certification with a Certificate of Insurance before execution of the

contract.

California Labor Code Sections 1860 and 3700 provide that every contractor will be required to
secure the payment of compensation to its employees. In accordance with the provisions of
California Labor Code Section 1861, the Contractor hereby certifies as follows:

| am aware of the provisions of Section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to under take self-insurance in
accordance with the provisions before commencing the performance of the work of this contract.

CONTRACTOR

By:

Title:
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SECTION E

SPECIAL PROVISIONS

The following Special Provisions supplement and amend the Standard Specifications for
Public Works Construction (latest edition) and the Standard Specifications of the State of
California Department of Transportation (Caltrans), latest edition, as noted herein. These
Special Provisions have been arranged into a format that parallels the Standard
Specifications for Public Works Construction.
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PART 1 - GENERAL PROVISIONS

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE,
AND SYMBOLS

1-2 DEFINITIONS. Add or redefine the following:
Agency - The City of Torrance herein referred to as CITY.
Board — The City Council of the City of Torrance, herein referred to as City Council.

Engineer —The Public Works Director and/or City Engineer of the City of Torrance, acting either
directly or through properly authorized agents, such agents acting within the scope of the
particular duties entrusted to them.

Claim - A separate demand by the Contractor for (A) a time extension, (B) payment of money or
damages arising from work done by or on behalf of the Contractor pursuant to the Contract and
payment of which is not otherwise expressly provided for or the claimant is not otherwise
entitled to, or (C) an amount the payment of which is disputed by the Agency.

Bid Guaranty — The cash, certified check, or Bidder's surety bond accompanying the Bid as a
guaranty that the Bidder will enter into a Contract with the Board for the performance of the

work.

Catch Basin — A structure or device which intercepts water runoff from surface streets and
directs it into a storm drain conduit system.

Connector Pipe — A drain pipe constructed for the purpose of directly connecting a catch basin
to a main line storm drain conduit.

Curb Opening Catch Basin — A catch basin with an opening in the curb face serving as the
only means for allowing storm water to enter into the catch basin from the street.

Automatic Retractable Screen (ARS) — A metal screen, mounted on hinges across the curb
opening of a catch basin for preventing trash and debris from entering the catch basin, that is
opened automatically by a mechanism activated by the inflow of water into the catch basin.

Connector Pipe Screen (CPS) - A vertical metal screen with 5mm openings, installed inside a
catch basin directly upstream of the connector pipe in such a manner that all water entering the
basin must pass through the device. A vertical opening is provided around the perimeter of the
screen to allow storm water to bypass in the event of a large storm or if the screen becomes
clogged.

Unit — When referring to a catch basin BMP retrofit device, a unit is an individual screen and
associated mechanisms that operate independently of the other units installed in a catch basin.
Catch basins with openings larger than 3.5 feet or those with existing support bolts will require
multiple units to span the entire width of the catch basin opening.
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1-3 ABBREVIATIONS.
1-3.2 COMMON USAGE:

Add the following abbreviations:

Approx Approximate

ARS Automatic Retractable Screen

CPS Connector Pipe Screen

Exist. Existing

L.A.C.D.P.W. Los Angeles County Department of Public Works
Temp. Temporary

SECTION 2 - SCOPE AND CONTROL OF THE WORK

2-1 AWARD AND EXECUTION OF CONTRACT. Replace the entire subsection with the
following:

Within ten (10) working days after the date of the CITY’S award of contract, the Contractor
shall execute and return all Contract Documents required by the CITY. The CITY reserves the
right to terminate the award if the above requirement is not met. Such termination will result in
the forfeiture of the Proposal Guaranty.

2-3 SUBCONTRACTS

2-3.2 Additional Responsibility. Replace the second sentence of the second paragraph with
the following:

The following work will be considered as "Specialty ltems™: CPS units installed in Los Angeles
County catch basins.

The Contract shall not be considered binding upon the CITY until executed by the authorized
CITY officials.

2-4 CONTRACT BONDS. Revise the second sentence of the fourth paragraph to read as
follows:

The "Performance Bond" shall remain in effect for one year following the date specified in

the Notice of Completion or, if no Notice of Completion is recorded, for one year following the
date of final acceptance by the Engineer.
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2-5. PLANS AND SPECIFICATIONS.
2-5.1 General. Add the following sentence to the first paragraph to read as follows:

The Contractor shall maintain a control set of Plans and Specifications on the Work site at all
times. All final locations determined in the field, and any deviations from the Plans and
Specifications, shall be marked in red on this control set to show as-built conditions. Upon
completion of the Work, the Contractor shall submit the control set to the Engineer for approval.
Final payment will not be made until this requirement is met. '

Add the following subsections:

2-5.1.1 Plans. Included as part of the Contract Documents are the following, which show the
location, character, dimensions or details of the Work:

1) Project Plans

The plans provided are schematic and do not include existing utility information. The
plans and data are provided for information only. The Owner does not guarantee their accuracy
and correctness. If the Bidder in preparing the Bid Proposal uses this information, the Bidder
assumes all risks resulting from conditions differing from the information shown. The Bidder, in
consideration for the information being provided, hereby releases the Owner and Consulting
Engineer from any responsibility of obligation as to the accuracy of such information or for any
additional compensation for work performed due to assumptions based on the use of such
information.

2) Standard Plans

a. City of Torrance Standard Plans, latest edition

b. Standard Plans for Public Works Construction, latest edition, promulgated by
Public Works Standards, Inc.

c. Standard Plans of the State of California Department of Transportation
(Caltrans), latest edition

d. Standard Plans of the Los Angeles County Department of Public Works, latest
edition

Applicable Standard Plans and information for this project are included in the Appendices of
these Specifications.

2-5.1.2 Specifications. The Work shall be performed or executed in accordance with these
Special Provisions and:

Standard Specifications for Public Works Construction, latest edition and supplements
thereto, hereinafter referred to as the Standard Specifications, as written and
promulgated by Public Works Standards, Inc. The Standard Specifications are
published by BNi Building News, Inc., 1612 South Clementine Street, Anaheim, CA
92802, Phone: (800) 873-6397. '
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2-5.2 Precedence of Contract Documents. Replace the entire subsection with the following:

If there is a conflict between any of the Contract Documents, the document highest in
precedence shall control. The order of precedence shall be as follows:

1) Permits issued by other agencies.

2) Change Orders (including Plans and Specifications attached thereto).
3) Public Works Agreement

4) Addenda

5) Special and General Provisions

6) Plans

7) City Standard Plans

8) Other Standard Plans

9) Standard Specifications for Public Works Construction

10)Reference Specifications

With reference to the Plans/Drawings, the order of precedence is as follows:
1) Change Order plans govern over Addenda and Contract plans
2) Addenda plans govern over Contract plans
3) Contract plans govern over standard plans
4) Detail plans govern over general plans
5) Figures govern over scaled dimensions

Within the Specifications, the order of precedence is as follows:
1) Change Orders
2) Permits from other agencies/Supplemental Agreements
3) Special Provisions
4) Instruction to Bidders
5) Referenced Standard Plans
6) Referenced Standard Specifications

If the Contractor, in the course of the Work, becomes aware of any claimed errors or
omissions in the Contract Documents or in the CITY's fieldwork, the Contractor shall
immediately inform the Engineer. The Engineer shall promptly review the matter, and if the
Engineer finds an error or omission has been made the Engineer shall determine the corrective
actions and advise the Contractor accordingly. If the corrective work associated with an error or
omission increases or decreases the amount of work called for in the Contract, the CITY shall
issue an appropriate Change Order in accordance with 3-3. After discovery of an error or
omission by the Contractor, any related work performed by the Contractor shall be done at the
Contractor's risk unless authorized by the Engineer.
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2-5.3 Submittals
2-5.3.3 SHOP DRAWINGS. Add the following:

Shop drawings are required for ARS and CPS units installed in Los Angeles County Flood
Control District catch basins pursuant to APPENDIX lll: COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS CPS STANDARDS.

2-5.3.4 SUPPORTING INFORMATION. Add the following:
Submittals are required for the following:

1) Automatic Retractable Screens

2) Information Sign Brackets, Posts and Foundations
3) Connector Pipe Screens

4) Onsite Testing

In addition to the above, submittals may be required for any product, manufactured item and
system not specifically listed above.

2-6 WORK TO BE DONE. Add the following:

The Work consists of the installation of Connector Pipe Screens, Automatic Retractable Screens
for City and Los Angeles County Flood Control District catch basins and “No Parking” signs as
needed as shown in these Contract Documents.

2-10 AUTHORITY OF BOARD AND ENGINEER. Add the following:

Failure of the Contractor to comply with the requirements of the Contract Documents, or to
follow the directions of the Engineer, and/or to immediately remedy such noncompliance or to
follow directions, may, upon notice from the Engineer, result in the suspension of the Contract
monthly progress payments. Any monthly progress payments so suspended may remain in
suspension until the Contractor is in compliance with the Contract Documents and the directions
of the Engineer, as determined by the Engineer.

2-11 INSPECTION . Replace the entire subsection with the following:

The Work is subject to inspection and approval by the Engineer. The Contractor shall notify
the Engineer a minimum of 48 hours in advance of the required inspection. The Engineer will
make, or have made, such inspections and tests as he deems necessary to see that the Work is
in conformance with the Contract Documents. In the event such inspections or tests reveal
noncompliance with the Contract Documents, the Contractor shall bear the cost of such
corrective measures as deemed necessary by the Engineer, as well as the cost of subsequent
re-inspection and re-testing.



Work done in the absence of inspection by the Engineer may be required to be removed and
replaced under the inspection of the Engineer, and the entire cost of removal and replacement,
including the cost of all materials which may be furnished by the CITY and used in the work thus
removed, shall be borne by the Contractor, regardless of whether the work removed is found to
be defective or not. Work covered without the approval of the Engineer shall, if so directed by
the Engineer, be uncovered to the extent required by the Engineer, and the Contractor shall
similarly bear the entire cost of performing all the work and furnishing all the materials
necessary for the removal of the covering and its subsequent replacement, including all costs
for additional inspection.

The Engineer and any authorized representatives shall at all times have access to the Work
during its construction at shops and yards as well as the Work site. The Contractor shall
provide every reasonable facility for ascertaining that the materials and workmanship are in
accordance with the Contract Documents.

Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all conditions
of the Contract.

Add the following subsections:

2-11.1 Special Inspection Fees. If the Contractor elects to work under this Contract more than
8 hours/day or more than 40 hours/week, Saturday, Sunday, or CITY holidays, the Contractor
shall arrange with the Engineer for the required inspection service and pay the Special
Inspection Fees which will be charged at the following rates:

Mondays through Fridays - $135.00 per hour
Saturdays, Sundays, Holidays -  $1,000.00 per day

Fees may be deducted from payments due to the Contractor at the discretion of the
Engineer.

If the Contractor works under this contract at times other than within the allowed working
hours without permission from or prior arrangement with the Engineer, the Contractor will be
charged a lump sum amount of $500.00 for each occurrence, in addition to the above fees. The
amount will be deducted from a Progress Payment.

2-11.3 Inspections During Construction.

During the construction, the Contractor shall make the Work site available for periodic
inspections by the outside agencies. These agencies may include: Los Angeles County
Department of Public Works, Los Angeles Regional Water Quality Control Board, and CITY
Public Works Department.
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2-11.4 Material Inspection/Testing and other City Expenses.

If a City subcontractor hired to perform material inspection and/or testing is required to work
additional time to perform inspection and testing as a result of an action or delay caused by the
Contractor, except for specific work allowed by the Engineer, the City subcontractor may charge
the City an additional fee. The Engineer may deduct the additional fee for said inspection and
testing from a Progress Payment to the Contractor. The Engineer also may deduct the cost to
perform additional testing when an initial test fails to meet the requirements of this Contract.
The typical rates for material testing and inspection are available upon request from the Public
Works Department.

If the Contractor does not comply with a requirement of these Special Provisions or if it does not
immediately respond, after being informed, to a request by the Engineer to amend a site

For each sign, drum, delineator, cone, barricade, warning device, or other type of required traffic
control device that is not provided by the Contractor when required by the Traffic Control Plans,
the Engineer may deduct $75 per day for each missing device from a Progress Payment. The
Engineer, a City designate, or Public Works Inspector will inform the Contractor The deduction
does not apply to a device that is fraudulently removed by non-construction personnel.

Temporary lane closures maintained prior to 8:30 A.M. and/or after 3:30 P.M. may have a
negative economic effect on the local residential, commercial or industrial community. Unless a
temporary lane closure is otherwise authorized, the Engineer may deduct a fee from a Progress
Payment for each temporary lane closure maintained prior to 8:30 A.M. or after 3:30 P.M. The
fee will be assessed at a rate of $700 per each travel lane per each thirty (30) minute interval, or
fraction thereof.

SECTION 3 - CHANGES IN WORK
3-3 EXTRA WORK

3-3.1 General. Add the following:

Payment for additional work and all expenditures in excess of the Contract Price must be
authorized in writing by the Engineer. Such authorization shall be obtained by the Contractor
prior to engaging in additional work. It shall be the Contractor’s sole responsibility to obtain
written approval from the Engineer for any change(s) in material or in the work proposed by
suppliers or subcontractors. No payment shall be made to the Contractor for additional work
which has not been approved in writing, and the Contractor hereby agrees that it shall have no
right to additional compensation for any work not so authorized.

The Contractor shall be responsible to provide all data and to obtain all approvals required by
the Specifications, including submittal of Daily Extra Work Reports. No claims or extras shall be
approved by the Engineer unless all work was done under the direction of and subject to the
approval of the Engineer. Disputed work claims shall comply with 3-3 as modified herein.
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3-3.2.2 Basis for Establishing Costs. Replace the second paragraph of part © with the
following:

The Contractor will be paid for the use of equipment at the lower of the actual rental rates paid
by the Contractor or the rental rates listed for such equipment in either the “Rental Rate Blue
Book” published by Dataquest, Inc., 1290 Ridder Park Drive, San Jose, California 95131,
telephone (408) 971-9000 or the California Department of Transportation publication entitled
“Labor Surcharge and Equipment Rates” available at the Caltrans web site,
www.dot.ca.gov/ha/egsc/inforesources.htm , which is in effect on the date upon which the work
is accomplished, and that hereby is made a part of the Contract, regardless of ownership or any
rental or other agreement, if such may exist, for the use of such equipment entered into by the
Contractor. [f it is deemed necessary by the Engineer to use equipment not listed in the said
publication, a suitable rental rate will be established by the Engineer. The Contractor may
furnish any cost data that might assist the Engineer in the establishment of such rental rate.

3-3.2.3 Markup. Replace the entire subsection with the following:

The markups mentioned hereinafter shall include, but are not limited to, all costs for the
services of superintendents, project managers, timekeepers and other personnel not working
directly on the change order, and pickup or yard trucks used by the above personnel. These
costs shall not be reported as labor or equipment elsewhere except when actually performing
work directly on the change order and then shall only be reported at the labor classification of
the work performed.

(a) Work by Contractor. The following percentages shall be added to the Contractor’s
costs and shall constitute the mark-up for all overhead and profit, which shall be deemed to
include all items of expense not specifically designated as cost or equipment rental in
Subsections 3-3.2.2(a), 3-3.2.2(b), and 3-3.2.2(c).

Labor 20
Materials 15
Equipment Rental 15

Other Expenditures 15

To the sum of the costs and markups provided for in this subsection, one (1) percent
shall be added as compensation for bonding.

(b) Work by Subcontractor. When any part of the extra work is performed by a
subcontractor, the markup established in 3-3.2.3(a) shall be applied to the subcontractor's
actual cost of such work. A markup of ten (10) percent on the first $5,000 of the subcontracted
portion of the extra work and a mark-up of 5 percent on work added in excess of $5,000 of the
subcontracted portion of the extra work may be added by the Contractor.
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The markups specified in parts (a) and (b) above shall be considered as including, but not
limited to, the Contractor's labor costs for personnel not working directly on the extra work,
including the cost of any tools and equipment that they may use. Such costs shall not be
reported as labor or equipment costs elsewhere except when they are actually used in the
performance of the extra work. Labor costs shall in that case be reported for the labor
classification corresponding to the type and nature of extra work performed.

SECTION 4 — CONTROL OF MATERIALS
41 MATERIAL AND WORKMANSHIP.
4-1.1 General. Add the following paragraph after the second paragraph:

If the work, or any portion thereof, shall be damaged in any way, or if any defective materials
or faulty workmanship shall be discovered at any time prior to the final payment, the Contractor
shall forthwith, at its own cost and expense, repair said damage, or replace such defective
materials, or remedy such faulty workmanship in a manner satisfactory to the Engineer.

4-1.2 Protection of Work and Materials. Add the following:

The Contractor shall assume all risks and expense of interference and delay in his
operations, and the protection from or the repair of damage to improvements being built under
the contract, as may be caused by water of whatever quantity from floods, storms, industrial
waste, irrigation, underground or other sources. However, the Contractor shall be entitled to an
extension of time in accordance with the provisions of Subsection 6-6. The Contractor shall also
assume full responsibility and expense of protecting, or removing and returning to the site of
Work, all equipment or materials under his care endangered by any action of the elements.

Furthermore, the Contractor shall indemnify and hold the City harmless from all claims or
suits for damages arising from his operations in dewatering the Work and control of water.

SECTION 5 — UTILITIES
5-1 LOCATION. Add the following:

The Contractor shall provide coordination with all the utility companies involved and shall
provide protection from damage to their facilities. The Contractor shall be responsible for repair
or replacement to said facilities made necessary by its failure to provide required protection.
The Contractor is required to include utility requirements in the Construction Schedule per
Section 6-1.

The Contractor shall utilize the services of "Underground Service Alert-Southern California”
for utility locating in all public right-of-ways by calling 1-800-227-2600 at least 48 hours prior to
any excavation.

E-11



Underground lines that are potentially hazardous such as oil company lines, natural gas
mains, and electrical conduits will be carefully located by the owner as provided in the Standard
Specifications. The Contractor shall take special precautions in determining the precise location
and depth of these structures to insure that they will not be damaged by its operations.

Substitute the following for the last paragraph:

Prior to starting construction, the Contractor shall be responsible to determine the location
and depth of all utilities which have been marked by the respective owners and which may affect
or be affected by its operations. The Contractor also shall determine the location and depth of
each service connection, whether or not marked. Full compensation for such work shall be
considered as included in the prices bid for other items or work. If a utility which was marked or
a service connection is found to interfere with the work after construction has commenced, the
Contractor shall be solely responsible for all costs of any delay and for any costs which could
have been avoided if the Contractor had located the utility prior to start of construction.

5-2 PROTECTION. Add the following:

If in the course of construction, the Contractor damages a sewer lateral or water lateral, the
Contractor shall be responsible to completely expose said lateral from the main line to the
point of connection at private property to verify integrity of all joints to the satisfaction of the
Engineer. This shall not be considered to be extra work and no extra costs shall be allowed

therefor.

Sewers, including lateral repairs, shall be constructed of Vitrified Clay Pipe, unless otherwise
approved in writing by the Engineer.

Add the following after the final paragraph:

As noted in subsections 5-2.1, 5-2.2 and 5-2.3 utilities are classified and are to be handled in
one of three ways by the Contractor in the course of performing the contract.

5-2.1 Non-interfering Utilities

Utilities that are not abandoned by the owner and do not physically interfere with the
permanent work in its final location shall be supported, protected and maintained in place by the
Contractor, and the Contractor shall be solely responsible for any damage, loss or injury, or
death resulting from his/her failure to do so and the Contractor shall indemnify and hold
harmless the City from any and all such consequences. Non-interfering utilities may, with the
permission of the owner and the Public Works Director, be relocated still farther from the
permanent work in its final locations, but the Contractor shall not so consider, in submitting his
bid, unless the relocation is shown on the plans.
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5-2.2 Abandoned Utilities

Abandoned utilities are those portions of any utility which are no longer needed or desired by
the owner and whose destruction is consented to by the owner and/or is permitted by notation
on the plans. Abandoned utilities which physically interfere with the permanent work or with the
construction thereof shall be removed by the Contractor and the Contractor shall be solely
responsible for any damage, loss or injury, or death resulting from the removal and the
Contractor shall indemnify and hold harmless the City from any and all such consequences.

5-2.3 Interfering Utilities

Any utility shall be deemed an interfering utility (1) which physically occupies any part of the
space to be occupied by the permanent work in its final locations, or (2) whose length within the
theoretical width of excavation for the permanent work exceeds five times the width of said
theoretical excavation whether or not the utility physically interferes with the permanent work.
Interfering utilities that are not abandoned by the owner shall be relocated so as not to interfere
with the permanent work in its final location. Such relocation will be performed by the owner or
the City unless otherwise shown on the plans.

The Contractor shall exercise caution to prevent damage to or movement of the utilities while
constructing the permanent work along and adjacent to the utilities.

5-2.4 Protection of Underground Hazardous Utilities. This Subsection shall apply to
projects where there are underground utilities within the Work area which may be potentially
hazardous if damaged. A hazardous substance shall be defined as one having the potential
for an immediate disaster such as, but not limited to, gasoline, electricity, fuel oil, butane,
propane, natural gas, chlorine or other chemicals.

Abandoned or inoperative utilities designed to carry hazardous substances and unidentified
or unknown utilities shall be considered hazardous until determined otherwise. Whenever the
Contractor is directed by the Engineer to tap these lines, the Contractor shall provide personnel
specialized in this work and payment therefore will be considered as extra work per 3-3 of these
Special Provisions.

The Contractor shall comply with the following requirements when working around
underground hazardous utilities:

1) The Contractor shall not trench or excavate within the area where a utility known to
carry a hazardous substance exists until its location has been determined by
excavation or other proven methods acceptable to the Engineer. The intervals
between exploratory excavations or location points shall be sufficient to determine the
exact location of the line. Unless otherwise directed by the Engineer, excavation for
underground hazardous utilities shall be performed by the Contractor and paid for as
specified per 5-1 of these Special Provisions.
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2) Ifitis determined that the horizontal or vertical clearance between the utility known to
carry hazardous substances and the construction limit is less than 300 mm (12
inches) (450mm (18 inches) if scarifying), the Contractor shall confer with its owner.
Unless the owner elects to relocate the line or take it out of service, the Contractor
shall not excavate until the line has been completely exposed within the limits of
construction.

3) Once the physical location of the utility known to carry hazardous substances has
been determined, the Contractor, in cooperation with and with the concurrence of the
utility owner, shall determine how to protect and/or support the utility from damage
before proceeding with the Work.

4) During all excavation and trenching operations, the Contractor shall exercise extreme
caution and protect the utilities from damage.

5) The Contractor shall notify the Engineer, the public agency maintaining records for the
jurisdiction in which the Project is located and the owner, if known, whenever
previously unidentified or unknown underground utilities are encountered so that the
location can be accurately established and made a part of permanent substructure
records.

Full compensation for protecting underground hazardous utilities as specified or noted on the
Plans shall be considered as included in the prices bid for the various items of work.

5-3 REMOVAL. Add the following:

It shall be the Contractor's responsibility irrespective of the notations on the plans to confirm or
determine that a utility is to be abandoned before treating the same as an abandoned utility and
shall assume all risks in so determining.

5-4 RELOCATION. Add the following:

Substitute the following for the last paragraph:

For the purpose of these specifications, service connections shall be construed to mean all,
or any portion of, the pipe, conduit, cable, or duct which connects a utility main distribution line
to the meter of an individual user, and further, shall include the meter and such portions of said
pipe, conduit, cable or duct on the user's side of the meter which affect the contract work or its
prosecution.

The City will arrange for the alteration or permanent relocation of only such service
connections, except sewer house connections and water laterals, that interfere with the
permanent work in its final location and such alteration or permanent relocation will be
performed by others at no expense to the Contractor. The Contractor shall be responsible for
the alteration or permanent relocation of sewer connections and water laterals, unless otherwise
approved by the Engineer.
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In instances where the alteration or permanent relocation of interfering service connections
can be avoided by encasing same in the slabs or walls of poured-in place concrete structures
the Contractor shall, when directed by the Engineer, so encase such service connections, and
any costs for such work shall be absorbed in the unit prices or included in the lump sum
amounts bid for the various items of work.

Service connections which do not interfere with the project structures shall be maintained in
place by the Contractor. The cost of such work shall be absorbed in the unit prices or included
in the lump sum amounts bid for the various items of work.

5-5 DELAYS. Substitute the following:

If the contractor while performing the contract discovers utility facilities not identified by the
public agency in the contract plans or specifications, he shall immediately notify the City and
utility in writing. The Contractor shall not be entitled to damage or additional payment, nor shall it
be entitled to standby time for labor if a delay does occur. The Contractor also shall not be
entitled to damage or additional payment for equipment not on the project during the occurrence
of the event that caused the related delay. The Engineer will determine the extent of the delay
attributable to such interferences, the affect of the delay on the project as a whole, and any
commensurate extension of time.

Any failure of the City and/or utility company to accomplish relocations in a reasonable

manner in light of the Contractor's operations (to the extent such operations would otherwise
be feasible and in accordance with the contract and as disclosed to the City prior to the
Contractor encountering any such utility) shall entitle the Contractor to an extension of contract
time to the extent that, in the judgment of the Engineer, the Contractor's completion of the
overall contract work has been delayed; however, the Contractor shall be entitled to no other
remedy and, in submitting its bid, thereby waives such other remedies, if any, unless the
relocation delay is the result of arbitrary, capricious or malicious conduct by the City.

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF THE
WORK

6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK. Replace the entire
subsection with the following:

6-1.1 General. Within ten (10) working days after the date of the CITY’s execution of the
Contract, the Contractor shall submit a proposed construction schedule to the Engineer for
approval. The schedule shall be in accordance with 6-1.2 and 6-1.3 and shall be in sufficient
detail to show chronological relationship of all activities of the Work. These include, but are not
limited to: estimated starting and completion dates of various activities, public meetings,
submittal of shop drawings to the Engineer for approval, submittals of show drawings to the Los
Angeles County Flood Control District for approval, procurement of materials and scheduling of
equipment.
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Prior to issuing the Notice to Proceed, the Engineer will schedule a Pre-Construction Meeting
with the Contractor to review the proposed construction schedule and delivery dates, arrange
utility coordination and clarify inspection procedures.

Prior to starting any Work in a City, the Contractor shall attend a Community Meeting to be
scheduled by the Engineer in that City. The meeting, to be held in the evening, will address the
residents' questions and concerns regarding the Work, what can be expected during
construction and vehicular and pedestrian access that may be temporarily restricted during
construction.

Notwithstanding any other provisions of the Contract, the Contractor shall not be obligated to
perform any work and the CITY shall not be obligated to accept or pay for any work performed
by the Contractor prior to delivery of a Notice to Proceed. The CITY's knowledge of work being
performed prior to delivery of the Notice to Proceed shall not obligate the CITY to accept or pay
for such work. The Contractor shall provide all required Contract bonds and evidences of
insurance prior to commencing work at the site.

6-1.2 Criteria. The construction schedule shall conform to the following criteria:

1)

2)

3)

4)

The schedule shall be prepared using the latest version of Primavera, Microsoft
Project or approved equal.

Work activities shall be based on the items of work per 2-6, and the following:

a) Contract Unit Price items shall be subdivided into those portions to be constructed
during each stage or phase of construction.

b) Lump sum items shall be subdivided into those portions to be constructed during
each stage or phase of construction.

c) All ARS and CPS units installed in City owned catch basins shall be completed
within one City before starting installation in another City.

d) Installation of ARS and CPS units installed in Los Angeles County Flood Control
District owned catch basins can only proceed after all installations are permitted by
the Los Angeles County Flood Control District for a City and all ARS and CPS units
installed in Los Angeles County Flood Control District owned catch basins shall be
completed within one City before starting installations in another City.

e) Installation of ARS and CPS units owned by a City and those owned by the Los
Angeles County Flood Control District may be scheduled independent of each other.

Required submittals, working and shop drawings shall be included as activities.

The procurement of construction materials and equipment with long lead times for

deliveries shall be included as activities.
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5) Work to be performed by subcontractors shall be identified and shown as work
activities.

6) Start and completion dates of each activity shall be illustrated.

7) Completion of all Work under the Contract shall be within the time specified in 6-7 of
these Special Provisions and in accordance with the Plans and Specifications.

6-1.3 Requirements. In preparing the construction schedule, the following items shall be
considered:

Sequence of Construction — The Contractor shall sequence the Work in a manner to
expeditiously complete the project with a minimum of inconvenience to the adjacent owners and
to conform to the following:

1. Cleaning Catch Basins — The Contractor shall clear each catch basin and install BMPs to
debris from entering storm drain pipes.

2 Debris Removal — All debris removed shall be hauled off the Work site no later than the
same day that the removal is performed.

3. Irrigation Systems — lrrigation systems disrupted by the Contractor shall not be left
inoperable for more than three working days.

4. Subsection 307-1.3 regarding the ordering of materials.

5. All Work shall be performed between the hours of 8:00 am. and 4:30 p.m. unless
approved by the Engineer.

6. A move-in period of 10 calendar days will be allowed starting on the date in the Notice to
Proceed

7. Stockpile area — Schedule shall indicate date for clean up of stockpile area.

Should the Contractor fail to meet Requirements of No. 3 above, the Engineer reserves the right
to prohibit the Contractor from making further removals until the clean up, construction, or
rehabilitation of sprinklers is in conformance with the aforementioned requirements.
Furthermore, if after is given to the Contractor to perform work to meet these requirements, and
the Contractor refuses or for any reason fails to perform sufficiently to meet these schedules,
CITY may perform said work and charge the Contractor for all costs incurred.

6-1.4 UPDATES. The Contractor shall submit 2 paper copies of the updated construction
schedule to the Engineer on the first working day of each month.

If the Contractor decides to make a major change in the method of operations after
commencing construction, or if the schedule fails to reflect the actual progress, the Contractor
shall submit to the Engineer a revised construction schedule in advance of beginning revised

operations.
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6-7 TIME OF COMPLETION
6-7.1 General. Replace the first sentence with the following:

Time shall be of the essence in the Contract. The Contractor shall begin Work after the
mailing by the Engineer to the Contractor, first class mail, postage prepaid, a Notice to Proceed
and shall diligently prosecute the same to completion within 180 working days from the start
date specified in the Notice to Proceed.

6-8 COMPLETION, ACCEPTANCE AND WARRANTY. Replace the second paragraph with
the following:

If, in the Engineer’s judgment, the Work has been completed and is ready for acceptance,
the Engineer will so certify and will determine the date when the Work was completed. This will
be the date when the Contractor is relieved from responsibility to protect the Work. The
Engineer may cause a Notice of Completion to be filed and recorded with the Los Angeles
County Recorder’s Office. At the Engineer’s option, the Engineer may certify acceptance to the
City Council who may then cause a Notice of Completion to be filed and recorded with the Los

Angeles County Recorder’s Office.

Add the following subsection:

6-8.1 Manufacturer’'s Warranties. Manufacturer's warranties shall not relieve the Contractor
of liability under these Specifications. Such warranties only shall supplement the Contractor's
responsibility.

The Engineer may, at his option, require a manufacturer's warranty on any product offered
for use.

6-9 LIQUIDATED DAMAGES. In each of the two paragraphs, substitute "$750 in place of
"$250" as the amount of the liquidated damages per each consecutive calendar day.

6-11 SEQUENCE OF CONSTRUCTION

6-11.1 Multiple Headings. In order to meet the contract schedule, the Contractor will be
allowed to initiate work in two adjacent cities. However, the Contractor will not be allowed to
have multiple phases of work occurring that have the corresponding traffic control devices in
conflict with each other.
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
7.2 LABOR
7-2.2 Laws Add the following first paragraph:

The City and Contractor acknowledge that this project is public work to which prevailing
wages apply. The Terms for Compliance with California Labor Law Requirements is attached
hereto and incorporated herein by this reference.

Add the following subsections:
7-2.3 Payrolls and Payroll Records

Any payroll and payroll records required for this project shall be submitted, for each week in
which any contract work is performed, to the Engineer. A retention of $5,000 per report per pay
period will be withheld from a progress payment for a late or missing report. A report
shall be deemed as late or missing when not submitted to the Engineer within 10 calendar days
from the close of the pay period for which the report applies. In addition, a non-refundable
deduction of $100 per report per day will be deducted from payments due the Contractor for
each late or missing report. The $100 non-refundable deduction per day will be incurred
beginning on the first day the report is late or missing.

7-2.4 Subcontractor and DBE Records

At the completion of the contract if the Contractor does not submit its Subcontractor and
DBE Records to the Engineer a retention in the amount of $10,000 per record will be withheld
from a progress payment for a late or missing record. A record shall be deemed as late or
missing when not submitted to the Engineer within 15 calendar days from the completion of the
contract. In addition, a non-refundable deduction of $300 per record per day will be deducted
from payments due the Contractor for each late or missing record. The $300 non-refundable
deduction per day will be incurred beginning on the first day the record is late or missing.

7-3.1 Liability Insurance. Replace the second sentence of the second paragraph with the
following:

The Contractor must maintain at its sole expense the following insurance, which will be full
coverage not subject to self-insurance provisions:

1. Automobile Liability, including owned, non-owned and hired vehicles, with
at least the following limits of liability:
a. Combined single limits of $2,000,000 per occurrence

2. General liability including coverage for premises, products and completed
operations, independent contractors, personal injury and contractual
obligations with combined single limits of coverage of at least $3,000,000
per occurrence, with an annual aggregate of no less than $5,000,000.
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Add the following:

The Contractor must include all subcontractors as insured’s under its policies or must
furnish separate certificates and endorsements for each subcontractor.

7-4 WORKER'S COMPENSATION INSURANCE. Add the following after the first sentence of
the second paragraph:

Worker's Compensation Insurance shall be with limits as required by the State of California and
Employer's Liability with limits of $1,000,000 per accident.

7-5 PERMITS

The Contractor shall obtain a Business License and a no-fee Encroachment Permit before
commencing construction from Torrance, Carson, Palos Verdes Estates, Lomita, Rolling Hills
Estates and Rancho Palos Verdes before commencing construction in those cities. Additionally
the Contractor shall submit drawings and obtain Los Angeles County Flood Control District
permit and arrange inspections before installation of units in their catch basins. The Contractor
shall obtain payment for Los Angeles County Flood Control District permits directly from
the Cities and shall not include the costs of these permits in the bids. The Contractor shall
obtain a Caltrans Encroachment Permit, pay required fees and arrange inspections before
commencing construction on installations in catch basins within Caltrans Right of Way. The
Contractor shall also obtain any and all other permits, licenses, inspections, certificates, or
authorizations required by any governing body or entity.

Full compensation for complying with the above requirements shall be considered as
included in the prices bid for the appropriate items of work.

7-6 THE CONTRACTOR'S REPRESENTATIVE Add a third paragraph to the section
stating the following:

The Contractor's Representative shall be approved by the CITY prior to the start of the
Work. If the designated representative is rejected, the Contractor shall immediately designate
another representative in writing and submit to the City for consideration. The CITY shall have
the authority to require the Contractor to remove its representative and/or alternate
representative at any time and at no cost to the CITY.

7-8 Project Site Maintenance
7-8.1 Cleanup and Dust Control. The second paragraph is amended to read:
Unless directed otherwise by the Engineer, the Contractor shall furnish and operate a self-

loading motor sweeper with spray nozzles at least once each working day to keep paved areas
acceptably clean to the City whenever construction, including restoration, is incomplete.
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7-8.5 Temporary Light, Power, and Water. Add the following:

The Contractor shall obtain a construction water meter(s) from and shall pay for the water
used current water rates.

In Torrance a construction water meter can be obtained by calling Torrance One Stop Center at
(310) 618-5898. A $1,000 deposit is required and refundable upon return of the meter in good
working condition.

For rental of a hydrant meter from California Water Service the contractor shall call California
Water Service at (310) 257-1400.

7-8.9 Graffiti Removal. The Contractor shall maintain the Work, all of its equipment, and all
traffic control devices, including signage, free of graffiti throughout the duration of the
Contract. The Contractor shall respond to any request from the Engineer to remove
graffiti within 4 hours of notification. Should the Contractor fail to respond to such
request, the CITY reserves the right to make other arrangements for the requested graffiti
removal and deduct the cost from any monies due the Contractor.

7-10 PUBLIC CONVENIENCE AND SAFETY
7-10.1 Traffic and Access. Replace the fourth paragraph with the following:

Vehicular access to residential driveways shall be maintained to the property line except
when necessary construction precludes such access. When the Contractor begins excavation
of a residential driveway, safe access shall be provided within 4 hours and not
later than the end of the same workday in which excavation began.

Add the following before the last paragraph:

The Contractor shall provide the necessary measures to prevent public access to private
residences during removal and replacement of existing barrier structures, such as wood and
chain link fences, during non-working hours.

The Contractor shall be responsible to provide at least 48 hours written notice to each
affected property before closing or partially closing any driveway or pedestrian access.

Unless the Contractor makes other arrangements satisfactory to the owners, the Contractor
shall provide and maintain safe, adequate vehicular access to places of business and public
gathering as stated herein below:

(a) For each establishment (such as, but not limited to, gas stations, markets, and
other "drive-in" business) on the corner of an intersection, which has a driveway
(or driveways) on each intersecting street, the Contractor shall provide vehicular
access to at least one driveway on each intersecting street insofar as the
access is affected by the Contractor's operations.
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(b) For each establishment (such as, but not limited to, motels, parking lots and
garages) which has a one-way traffic pattern with the appropriate entrance
driveway and exit driveway, the Contractor shall provide vehicular access to the
entrance driveway and the exit driveway insofar as the access is affected by the
Contractor's operations.

(c) The Contractor shall provide vehicular access to all schools and parking lots
including, but not limited to, apartment building parking lots.

(d) The Contractor shall provide vehicular access to all establishments requiring
such access for receiving or delivering materials or supplies.

(f The Contractor shall make every reasonable effort to provide maximum access
to churches on their Sabbath days. In addition, the Contractor shall not park or
store equipment at the site of a church on its Sabbath days.

(9) At least three (3) days prior to starting work in any location, the Contractor shall
distribute written notices to all homeowners and residents that will be impacted
by the work. The Cities will provide the notice.

(h) The Contractor shall provide a minimum 1-inch thick temporary asphalt surface
for an access ramp or sidewalk if it is not able to install the permanent
improvement within 5 working days following the removal of the existing
material at any location. The offset at any transverse or longitudinal joint shall
not be more than one-half (1/2) inch. On the temporary asphalt surface: the
running slope shall not exceed 1:20; the cross slope shall not exceed 1:50.
The Contractor shall not be allowed any additional compensation for the
installation and removal of temporary asphalt.

(i) The Contractor shall protect the work from traffic. Should the slurry seal be
damaged, the Contractor shall provide satisfactory repairs at no cost to the
City.

Should any change in these requirements be necessitated by extraordinary occurrences or
requirements during the execution of the Work, the Contractor shall obtain prior written approval
of the Engineer.

Add the following subsections:

7-10.1.1  Traffic Control Plan. For Local and Arterial Right Lane Closures the Contractor may
use City of Torrance Standard Drawings T1001, T1004, T1011 and T1013, included in Appendix
. For Caltrans Right of Ways the Contractor shall submit a legible, detailed Traffic Control
Plan (TCP) on one or more 24" x 36" reproducible plan sheets which shall clearly show and/or
describe all proposed lights, warning signs, barricades, delineators, temporary lane markings,
temporary traffic signals or signs, and any and all other facilities proposed to be installed. Said
TCP shall be prepared by a Registered Civil or Traffic Engineer and shall show all lane closures,
restrictions, tapers and other disruptions of normal traffic flow, including pedestrian and
vehicular detours. A schedule and/or sequencing diagram shall be included.
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Said TCP shall be submitted to Caltrans for approval. It shall be the Contractor's responsibility

to immediately revise said Plan at the direction of the Caltrans Engineer, and the Contractor
hereby agrees that such changes shall not constitute a claim for extra work or additional costs.
The approved TCP shall be strictly adhered to, and the Contractor hereby understands and
agrees that its failure to provide any facility or device as shown on the TCP, or its deviation from
said TCP, shall constitute a breach of Contract.

Full compensation for complying with the submittal requirements, furnishing, placing and
removing traffic control shall be on a lump sum basis per the Contract Unit Price for Traffic
Control.

7-10.1.2 Minimum Requirements for Maintaining Traffic Flow. The Contractor shall observe
the following minimum requirements:

a)  Unless otherwise shown on the Traffic Control Plans, permitted by this Contract or
authorized by the Engineer, all roadways, driveways, travel and turning lanes,
sidewalks and access ramps shall remain open at all times.

b)  The Contractor shall provide adequate steel plating to cover and protect a newly
poured PCC cross gutter with spandrels and integral curb in order to allow traffic
flow and not close a street. A minimum lane width of 14 feet shall be provided over
the steel plating.

c) At a minimum, the Contractor shall maintain one (1) ten (10) foot-wide lane open
in each direction between the hours of 8:00 a.m. and 4:00 p.m. All travel lanes
shall be kept open all other times.

d) Any travel lane adjacent to the curb and within the work zone shall be, at a
minimum, a twelve (12) foot-wide lane.

e) Reduction in lane requirements may be afforded only with prior written approval
from the Engineer.

f)y  Traffic signs, flaggers, warning devices, safety traffic devices and, on select
streets, electronic arrow boards for diverting and directing traffic shall be furnished,
installed and maintained by the Contractor throughout the project.

The Contractor must provide access through the work zone in non-working hours by means
of temporary ramps. Open trenches shall either be covered by steel plates, or ramped with
crushed miscellaneous base. No drop-off at either transverse or longitudinal joints shall be
allowed at any time. Temporary ramps, including those for driveway access, shall be
constructed with either crushed miscellaneous base or temporary asphalt, as appropriate, with a
minimum of 1” to 12” slope in both longitudinal and transverse directions.

All costs for the above requirements shall be included in the Contract Unit Price for Traffic
Control.
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7-10.1.5 Temporary “No Parking” Signs. The Contractor is responsible to post “Temporary
No Parking” signs at least forty-eight (48) hours in advance of the first date of work
and the required enforcement. If work is to begin on either a Monday or Tuesday, the
Contractor shall post the signs on a Friday. Each sign must include text indicating the
beginning and end dates and the hours in effect. “Tow-Away” and “No Parking” must
be shown on each sign face. If it is required to temporarily restrict parking 24
hours/day then “Tow-Away” and “No Parking Anytime” must be shown on each sign
face. The signs shall be mounted on either 1” x 2” X 3’ high wood stakes, Type Il
barricades, or 39-inch high delineators. Signs shall be spaced at approximately 100’
intervals on the effected side(s) of the street. Signs shall not be posted on trees, traffic
signal poles, utility poles, street lights, or any other street furniture.

Signs shall be professionally made of moisture-resistant, heavy duty cardboard or other
approved material. All signs shall be maintained by the Contractor and kept free of graffiti. Any
sign that becomes illegible or is removed shall be replaced within twenty-four (24) hours. The
Contractor shall only be permitted to restrict parking for the minimum time necessary to
complete on-going work. The Contractor shall be responsible to remove and repost “Temporary
No Parking” signs when work will be delayed for more than five (5) consecutive days, or if the
work must go beyond the end date shown on the signs, or otherwise directed by the Engineer.

The Contractor shall obtain approval for the signs and the placement thereof from the Engineer.
Immediately after this approval and posting, the Contractor shall notify City Police Department
(Torrance Police Traffic Division (310) 618-5557) for review and enforcement. The parking
restriction cannot be enforced until the signs have been in place 48 hours and the Police
notified.

The Contractor shall maintain said signs through the day of work, and shall remove all of
said signs on or within one (1) calendar day of the completion of work within the restricted

parking area.

Full compensation for furnishing, placing, maintaining and removing temporary signs shall be
considered as included in the Contract Unit Price for Traffic Control.

7-10.4 Safety
7-10.4.4 Confined Spaces. Delete Subparagraphs (b) and (c) and substitute the following:

a) Permit-Required Confined Spaces. Entry into permit-required confined spaces as
defined in Section 5157, Title 8, CCR, may be required as a part of the Work. All catch
basins, manholes, tanks, vaults, or other enclosed or partially enclosed spaces shall be
considered permit-required confined spaces until the pre-entry procedures demonstrate
otherwise. The Contractor shall implement a permit space program prior to performing
any work in a permit-required confined space. A copy of the permit shall be available at
all times for review by Contractor and AGENCY personnel at the work site.
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b)

Testing for Safe Atmospheric Conditions. The Contractor shall continuously test for safe
atmospheric conditions in each catch basin. Testing shall be done immediately prior to
removing the manhole cover and continuously thereafter while working in the basin.
Testing shall verify that safe atmosphere conditions exist in the catch basin. Gas meters
shall test for oxygen deficiency or enrichment, flammable gases, hydrogen sulfide, and
carbon monoxide. The Contractor shall test the atmosphere of the catch basins using a
gas meter that tests for all four gases simultaneously. Instruments shall be “bump
checked” at the start of each day to verify calibration.

Testing instruments are available from:
J.G. Tucker & Son
600 A Terrace Drive
San Dimas, CA 91773
(800) 441-4307

Fisher Scientific
(800) 772-6733

Lab Safety Supply
(800) 356-0783

If unsafe readings are indicated, the Contractor shall use a blower to provide continuous
ventilation of the catch basin. Entry shall not be made until readings show no hazardous
atmospheric conditions exist.

The following is a list of pre-approved companies for confined space training:

KERR Safety Training
(949) 494-2401

GLOBAL Environmental
(714) 434-1702

Add the following Subparagraph:
Payment. Payment for implementing, administering, and providing all materials,
equipment and personnel to perform the Confined Space Entry Plan (CSEP), including
testing at all locations requiring entry into confined spaces, shall be included in the other
item of work and no separate payment thereof.

Failure to comply with the above requirements will constitute noncompliance with the
Specifications and result in suspension of contract progress payments.
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SECTION 9 - MEASUREMENT AND PAYMENT
9-1 MEASUREMENT AND PAYMENT. Add the following sections:
9-1.2.1 Payment for Labor and Materials.

The Contractor shall pay and cause the subcontractors to pay any and all accounts for labor,
including Worker's Compensation premiums, State Unemployment and Federal Social Security
payments and all other wage and salary deductions required by law. The Contractor also shall
pay and cause the subcontractors to pay any and all accounts for services, equipment and
materials used by it and the subcontractors during the performance of work under this contract.
All such accounts shall be paid as they become due and payable. If requested by the Engineer,
the Contractor shall immediately furnish the City with proof of payment of such accounts.

9-1.2.2 Measurement and Payment

Payment of each item will include full compensation for furnishing all labor, materials, tools,
equipment and backup equipment; transportation and technical competence for performing all
work necessary to complete each item as indicated on the plans and as specified in these
Contract Documents, including but not limited to obtaining all applicable certifications necessary
for specialty personnel and major equipment in conformance with Subsection 7-5, and all other
applicable permits; securing a storage yard to store all equipment and materials to be used on
the job, disposal of waste materials, restoration of the site, etc. The storage yard may also be
used as a temporary storage for excavated materials, and traffic control items. Costs for
mobilization/demobilization shall be included in the unit prices bid for Mobilization.

9-2 LUMP SUM WORK. Replace the second paragraph with the following:

The Contractor shall, within five (5) working days of receipt of a request from the Engineer,
submit a complete breakdown of lump sum bid prices showing the value assigned to each part
of the work, including an allowance for profit and overhead. In submitting the breakdown, the
Contractor certifies that it is not unbalanced and that the value assigned to each part of the work
represents its estimate of the actual cost, including profit and overhead, of performing that part
of the work. The breakdown shall be sufficiently detailed to permit its use by the Engineer as
one of the bases for evaluating requests for payment. No extra costs shall be allowed for
providing these breakdowns.

9-3 PAYMENT.
9-3.2 Partial and Final Payment. Replace the third paragraph with the following:
For each progress estimate, 5 percent will be deducted and retained by the CITY, and the

remainder less the amount of all previous payments will be paid. In addition, 125% of the
amount of outstanding “Stop Notices” shall be withheld.
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Add the following:

The Contractor shall submit all requests for payment on a Progress Payment Invoice. Prior
to submittal of said invoice, all items for which payment is requested shall be checked and
approved in writing by the Engineer. No payments will be made unless all back-up data is

submitted with the payment request and the Progress Payment Invoice is signed by both
Contractor and Engineer.

9-3.4 MOBILIZATION. Replace the entire subsection with the following:

Mobilization shall include the provisions of the Construction Schedule and Best Management
Practices; Sewage Spillage Prevention; Emergency Response Plan; site review; obtaining all
permits, insurance, and bonds; moving onto the site all plant and equipment; furnishing and
erecting plants, temporary buildings, and other construction facilities, and removal of same at
completion of the Work; and other work, all as required for the proper performance and
completion of the Work.

Mobilization shall include, but not be limited to, the following items:

a) Submittal and modification, as required, of the Construction Schedule.

b) Moving on to the site of all Contractor's plant and equipment required for the first
month's operations.

C) Installing temporary construction power and wiring.

d) Establishing fire protection system.

e) Developing construction water supply.

f) Providing on-site sanitary facilities and portable water facilities, as required.
o)) Arranging for and erection of Contractor's work and storage yard.

h) Submittal of all required insurance certificates and bonds, including
subcontractors.

)) Obtaining all required permits. Posting all OSHA required notices and
establishment of safety programs.

) Potholing and other research and review as necessary to verify site conditions
and utility locations

k) Having the Contractor's Superintendent present at the job site full-time.
) Removal (including all spray-painted markings on any surface), cleanup, and

restoration
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The lump sum price shown in the Bid shall include full compensation for all mobilization work
and shall not exceed 5% of the total Contract Bid.

9-3.5 Noncompliance with Plans and Specifications. Add the following section:

Failure of the Contractor to comply with any requirement of the Plans and Specifications,
and/or to immediately remedy any such noncompliance upon notice from the Engineer, may
result in suspension of Contract Progress Payments. Any Progress Payments so suspended
shall remain in suspension until the Contractor's operations and/or submittals are brought into
compliance to the satisfaction of the Engineer. No additional compensation shall be allowed as
a result of suspension of Progress Payments due to noncompliance with the plans or
specifications. The Contractor shall not be permitted to stop work due to said suspension of
Progress Payments.

9-4 CLAIMS.

The Contractor shall not be entitled to the payment of any additional compensation for any
cause, including any act, or failure to act, by the CITY, or the happening of any event, thing or
occurrence, unless the Contractor shall have given the CITY due written notice of potential claim
as hereinafter specified.

The written notice of potential claim shall set forth the reasons for which the Contractor
believes additional compensation will or may be due, the nature of the costs involved, and,
insofar as possible, the amount of the potential claim. Said notice shall be submitted on a form
approved by the CITY at least forty-eight (48) hours (two working days) in advance of
performing said work, unless the work is of an emergency nature, in which case the Contractor
shall notify and obtain approval from the Engineer prior to commencing the work. The Engineer
may require the Contractor to delay construction involving the claim, but no other work shall be
delayed, and the Contractor shall not be allowed additional costs for any said delay but may be
allowed an extension of time if the Engineer agrees that the work delayed is a controlling ele-
ment of the Construction Schedule. The Contractor shall be required to submit any supporting
data (or a detailed written explanation justifying further delay) within five (5) work days of a
request from the Engineer and shall be responsible for all costs associated with any delays
resulting from late and/or incomplete submittals. By submitting a Bid, the Contractor hereby
agrees that this subsection shall supersede 6-6.3 and 6-6.4 of the Standard Specifications.

It is the intention of this subsection that differences between the parties arising under and by
virtue of the Contract be brought to the attention of the Engineer at the earliest possible time in
order that such matters may be settled, if possible, or other appropriate action promptly taken.
The Contractor hereby agrees that it shall have no right to additional compensation for any claim
that may be based on any such act, failure to act, event, thing or occurrence for which no written
notice of potential claim as herein required was timely filed.
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PART 3 — CONSTRUCTION METHODS

SECTION 300 - EARTHWORK

300-1 CLEARING AND GRUBBING

300-1.3 Removal and Disposal of Materials
Add subparagraphs (d) and (e):

(d) Trees. The City maintains a tree conservation policy. Unless otherwise shown, all tress
are to be protected in place. Demolition and destruction of trees and tree parts, including
trunks, branches and foliage, shall be limited to tree removals as shown on the Plans.
Root pruning and removals shall be limited to the minimum required to construct new
improvements where trees are to be conserved.

The Engineer shall place a visible removable “tag” on each tree proposed to be removed
at least five (5) work days and no earlier than ten (10) work days prior to removal. Said
“tag” is intended to give adjacent residents proof of trees to be removed or saved. Tags
shall be on the sidewalk side of trees and located at least five feet (5') above ground.

The Contractor shall remove only trees that have been marked by te Engineer for
removal. Trees shall be removed in a workmanlike manner so as not to injure other
standing trees, plants, and improvements which are to be preserved.

Stumps shall be ground down three feet (3') below ground surface within five (5) fee of
the center of the stump. All surface roots shall be removed within the parkway.

The Contractor shall conform to the following requirements:

1) The cutting down or removal of trees is prohibited after the prescribed
working hours unless permission is granted by the Engineer.

2) All debris from pruning or removing a tree shall be cleaned up and
hauled away from the Work site on the same day that the tree is cut or
pruned. Firewood-size logs may be left neatly piled for residents to
pick up for no longer than three (3) days.

3) All holes created from removal of tree stumps shall be backfilled and
graded to finish level by the end of the workday.

4) Sprinkler systems disrupted by the Contractor shall be capped or

restored by the end of the workday. Capped systems shall be restored
to original working condition within three (3) days.
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5) Miscellaneous Removals and Relocations. This work shall include all
removals not specifically listed in the Proposal or otherwise covered by
these Specifications, and all necessary relocations and restorations of
walls, fences, plants, hardscape, signs and other items, whether shown
on the Plans or not, and as necessary to complete the improvements.

SECTION 700 — RETROFIT FOR TRASH PREVENTION

700-1 CURB OPENING AND GRATING CATCH BASINS.

700-1.1 General. The work specified in this subsection includes the furnishing and installation
of the Automatic Retractable Screens (ARS) for catch basin opening and Connector Pipe
Screen for the pipe outlet, as described herein, into existing storm drain catch basins. These
devices are intended to reduce the amount of trash entering the storm drain system through
curb opening catch basins or a curb opening catch basin with gratings. All devices shall
conform to the following requirements:

1.

In curb openings with support bolts, multiple units shall be installed between
the existing support bolt(s) to span the entire curb opening width. Each
screen shall be hinged independently of the other screens and shall not be
attached to any other screen. The maximum clear opening between
adjacent screens, adjacent fixed frame members, or between the screens
and support bolts shall be 1/2-inch. A maximum of two adjacent screens
(units) may be linked and operated by a single mechanism if the vertical
internal dimension of the catch basin at the upstream end is not big enough
to permit the mechanism to operate the first screen.

The existing support bolt(s) shall be protected in place and the operation of
the units shall not be hindered by the support bolt(s).

The existing horizontal protection bar shall be removed in all curb opening
catch basins prior to the installation of an ARS.

All parts of ARS units shall installed as closely as possible to align with the
projected curb face.

Screens shall be hinged at the top and shall not obstruct the bottom of the
curb opening in the open position.

The entire catch basin opening screen cover shall pivot parallel to the street
surface from the top only.

The catch basin opening screen cover may be installed from inside the
catch basin and the installation shall be perpendicular to the street surface.

All nuts and bolts shall be secured by a liquid industrial hardener such that
nuts and bolts may only be removed by heat application.
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10.

11.

12.

13.

14.

15.

16.

A catch basin opening screen cover frame may form the perimeter of the
opening screen cover.

The catch basin opening screen covers shall be removable solely by entry
into the catch basin. All parts of the screen cover shall be sized to fit
through the maintenance hole or curb opening when the unit is
disassembled.

The catch basin opening screen covers shall have a means to manually
open and close them from the street-side and any necessary tools to open
screen covers shall be provided to each City.

The catch basin opening screen closing-locking mechanism shall
be designed to open when the surface street runoff reaches 3" measured
directly in front of the catch basin curb opening. The catch basin screen
cover shall open towards the interior. The closing-locking mechanism shall
remain opened as long as the flow depth exceeds 4 inches and gradually
return to the lock position as the flow recedes.

The catch basin opening screen covers’ closing mechanism shall be
designed to close/lock at a slow speed to ensure that as the screen cover
returns to its original closed perpendicular position that no trash (i.e., plastic
bottles, soda cans) will become ensnared between the screen cover and
the bottom lip of the catch basin opening.

The vertical distance between the screen gate and the upper underside of
the curb opening shall be maintained for overflow but not exceed two inches
(2", unless otherwise required by a City. City of Torrance requires a
minimum of 2” clearance for 6” curb face and minimum of 3” clearance for
8” curb face. The vertical distance between the screen gate and the lower
portion of the curb o pening shall not exceed one half inch (1/2"). The
horizontal distances between the screen gate and the side walls shall not
exceed one half inch (1/2").

The placement of any anchoring system to the concrete walls of the catch
basin shall be embedded a minimum of three (3”) inches. All anchoring
sleeves shall be of S-304 stainless steel.

The catch basin opening screen cover shall remain in the closed and

locked position during periods of no rain. The use of torsion springs as a
locking mechanism shall not be allowed.
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17.

18.

19.

20.

The catch basin opening screen cover shall not have any components,
accessories, frames, or brackets within the catch basin that will prevent the
installation of vertical catch basin inserts or that inhibit the operation of
existing catch basin inserts. No catch basin opening screen cover
component shall hang lower than the bottom lip of the catch basin
curb opening.

No catch basin opening screen cover component shall obstruct the catch
basin maintenance opening found on the deck of the catch basin.

The bottom horizontal lip of the curb opening catch basin shall not be used
as an anchor point for the opening screen cover.

No part of any unit shall obstruct the connector pipe screen (CPS).

700-1.2 Submittals. Prior to initiating fabrication, the Contractor shall submit shop drawings,
catalog cuts, and other information required which completely describes the units to be installed
under this Contract per Subsection 2-5.3. The following information shall be included to this
submittal for each type of unit:

1.

Detailed shop drawings and descriptions of all components of the unit,
showing all dimensions, materials used, connection details, assembly
details, and mounting details. The shop drawings shall clearly describe the
mechanical operation of the unit.

Calculations shall be provided with the force diagrams that demonstrate
that all parts have been properly sized to develop the necessary forces to
operate the various mechanisms that automatically open the screen with
the flow of water and keep it open when the catch basin floods, and to keep
it closed when subject to a force of 25 Ibs. The force diagrams and
calculations shall be stamped by a Civil or Mechanical Engineer licensed in
the State of California.

Installation details and instructions.

Warranty information, including contact information for replacement parts.
Performance and test data, including a list of existing installations with a
contact person from the owner of the facility in which each unit is installed
and the date of installation.

Recommended cleaning and maintenance schedule and procedures to
maintain the proper functioning of the unit, including replacement schedule

of parts for the entire unit.

Onsite Testing Procedures: Testing procedures in accordance with 700-4.5
for ARS units intended to operate automatically.
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700-1.3 Manufacturer's Warranty. All devices included in Section 700 of these Special
Provisions shall be covered by a three (3) year manufacturer's warranty, starting on the date of
acceptance of the project by the AGENCY. The warranty shall cover the devices against
corrosion, excessive wearing of moving parts, and operational malfunction for any reason. The
manufacturer shall provide, at no cost to the AGENCY, all labor, material and equipment
required to repair or replace the devices during the warranty period including, but not limited to,
calibration and adjustment of moving parts to ensure the device operates properly. There shall
be no limit to the number of repairs or replacements required during the warranty period to
ensure that the devices operate properly.

700-1.5 Preliminary Inspection and Measurement. The Contractor shall inspect each catch
basin included in this Contract for unsound conditions such as but not limited to: a) exterior
damage, b) bent or missing protection bars, c) damaged manholes, d) damaged face plate, e)
other physical damage, f) catch basins requiring protection bars per APWA Standard Plan 310-
1. Since these types of conditions may interfere with the installation of retrofit devices, a list of
catch basins with such unsound conditions shall be submitted to the Engineer per Subsection 2-
5.3. The list shall also identify catch basins that, based on inspection, the Contractor
determines are not suited for the type of device listed in the contract documents.

Any subsequently disclosed damage to a catch basin not included in the list submitted by the
Contractor will be assumed to be the result of the Contractor's clean out or installation
operations and shall be corrected at the Contractor's expense.

The dimensions shown in the contract documents are approximate and included for bid
purposes only. The Contractor shall make detailed measurements of each catch basin for the
proper fabrication of the devices. Improper fabrication of devices due to errors in the
Contractor's measurements shall be corrected at its own expense. The Contractor shall submit
written records of its measurements to the Engineer per Subsection 2-5.3. The Contractor shall
identify in the measurement records catch basins that, based on actual measurements, are not
suited for the type of device listed in the contract documents.

700-2 CLEANING OF EXISTING CATCH BASINS.

700-2.1 General. The Contractor shall furnish all materials, equipment, tools and labor to clean
out, i.e., remove trash and debris from within and around all catch basins in which retrofit
devices will be installed under this Contract to the maintenance standards specified in this
subsection. Clean out shall also include the catch basin connector pipe openings. The catch
basin shall be clean at the time of the installation of the retrofit device. Any trash and debris that
accumulates between the dates the catch basin is cleaned and the date the device will be
installed shall be removed prior to installation of the device at the Contractor's expense.
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700-2.2 Removal and Reinstallation of Catch Basin Manhole Covers. The Contractor shall
remove the existing manhole cover as required to access the inside of the catch basin and shall
reinstall the existing catch basin manhole cover whenever the catch basin is left unattended.

The Contractor's attention is directed to the possibility that the catch basin cover screws may be
frozen. It shall be the Contractor's responsibility to remove these frozen cover screws. If during
their removal the catch basin covers or screws should become damaged, it shall be the
Contractor's responsibility to replace them in accordance with the applicable standard plan and
to redrill and tap new holes, if necessary, at no additional cost to the AGENCY. If heat is used
to facilitate removal of frozen cover screws, the screws must be checked the following workday
to verify that they have not refrozen.

Before leaving a catch basin, the Contractor shall thoroughly clean all debris from the manhole
frame and cover. When replacing the catch basin covers, the Contractor shall grease all catch
basin cover screws with a high temperature thread lubricant and seal grease (Jet-Lube by
Koper-Kote or equal) and shall furnish and replace any missing screws.

700-2.3 Maintenance Conditions and Maintenance Standards. Following are deficiencies in
maintenance conditions and their corresponding maintenance standards which shall apply to
this Contract. The clean out of each catch basin shall meet the maintenance standards listed as

follows:
Description Description

of Maintenance of
Condition Deficiency Maintenance Standard

Trash and debris located
immediately in front of
curb opening or side
opening of catch basin,
and on top or between
metal grates of grated
catch basin.

Vegetation growing
across and/or blocking
the basin opening.

Trash and debris in the
basin.

Trash and debris in the
connector pipe opening,
upstream or
downstream.
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No trash and debris
located immediately in
front of catch basin
opening, and on top or
between metal grates.

No vegetation blocking
catch basin opening.

No trash and debris
within the catch basin.

No trash and debris in
connector pipe opening
and/or in the connector
pipe for a distance of 6
feet inside from the
opening.



Trash and debris shall include, but is not limited to, mud, vegetation, and garbage.

Upon completion of a clean out operation at a catch basin and before leaving it, the Contractor
shall sweep and clean the top surface of the catch basin and the area 2 feet around the basin,
and shall remove any trash and debris resulting from the clean out operations. No debris is to
be left at a catch basin for future pickup.

700-2.4 Method of Removal. All debris and trash required to be removed from the catch
basins shall be removed in a manner to be determined by the Contractor. The Contractor shall
not allow any trash or debris to enter the connector pipe or main line as a result of the clean out
operations.

700-2.5 Debris Disposal. All debris and trash removed under this Contract shall become the
property of the Contractor and shall be legally disposed of away from the catch basin sites. The
Contractor is responsible for proper disposal of the debris and trash, including obtaining
approvals from all jurisdictional agencies, as applicable. The Contractor shall be responsible for
removing any dead animal from inside a catch basin. The Contractor shall also be responsible
for contacting and coordinating with the appropriate agency or organization in charge with the
pickup and disposal of dead animals.

Prior to the start of the Work, the Contractor shall identify his intended disposal sites. In
addition, the Contractor shall furnish to the Engineer at the end of each week the original or
copies of all invoices or billings for the disposal of debris. The Contractor is responsible for
reporting to the disposal facility, as accurately as practical, the jurisdictional percentage of the
debris being disposed. These invoices must indicate the weights or volume of debris disposed.

Vehicles used by the Contractor to transport debris to approved dumpsites shall be so equipped
that spillage does not occur. Covering of the load shall be required to prevent the debris from
being blown off the transport vehicle. Vehicles and personnel operating these vehicles that do
not comply with this requirement may be ordered removed from the project and shall not be

utilized again.

700-2.6 Payment. Full Compensation for furnishing all labor, equipment, and materials for the
clean out and disposal of trash and debris from catch basins, including dump fees, shall be
considered as included in the other item of work and no separate payment thereof.

Bidders are advised that the quantity of debris located within each catch basin is unknown and,
therefore, should be taken into consideration when preparing the bid.

700-4 AUTOMATIC RETRACTABLE SCREENS (ARS).

700-4.1 General. An Automatic Retractable Screen (ARS) prevents trash and debris from
entering the catch basin during dry weather and moderate storm flows, thereby maintaining
trash and debris within the street to be collected by street sweeping and other equipment. It
shall open automatically to restore the curb opening with minimal obstruction when the depth of
the storm flow in the street exceeds 3 inches.
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The mechanism for automatically opening the screen shall be any mechanism that collects
storm water in a container and uses the weight of that water to operate moving parts that cause
the screen to open. The following is a list of Automatic Retractable Catch Basin Screen model
and manufacturer accepted by the Los Angeles County Department of Public Works for
minimum reduction in Catch Basin Hydraulic Capacity and the Cities:

Model: Surf Gate
Manufacturer:
Stormwater, Inc.
20846 Normandie Ave.

Torrance, CA 90502

Contact: Todd Waters

(310) 354-9999, Ext. 284
americanstormwater@yahoo.com
www.americanstormwater.com

American

Model: Clean Screen lli
Manufacturer: United Storm
Water, Inc.

14000 E. Valley Bivd.

City of Industry, CA 91746-2801
Contact: Terry Flury

(626) 419-3521
tbaird@unitedstormwater.com

Model: ARS-CL12
Manufacturer: G2 Construction
13331 Garden Grove Blvd. #K
Garden Grove, CA 92843

Contact: John Alvarado

(714) 748-4242, Ext. 250
jalvarado@g2construction.com

Model: Wing Gate
Manufacturer: United Storm
Water, Inc.

14000 E. Valley Bivd.

City of Industry, CA 91746-2801
Contact: Terry Flury

(626) 419-3521

terry@unitedstormwater.com

Bidders are advised that the listing of devices by name in these Special Provisions does not
exclude the device from meeting all requirements of these Special Provisions. There shall be
no exceptions to this requirement and acceptance of devices not listed in these Special
Provisions shall be at the sole discretion of the Engineer. Contractor shall check Special
Provisions for each city as shown in the Appendices for additions or exceptions to this list.
Products not listed above or in Appendices must be approved by Los Angeles County
Department of Public Works to be considered as “or equal” and meet all requirements of these
Special Provisions.
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700-4.2 Materials and Fabrication.

1.

All components, appurtenances, and accessories of the catch basin
openings screen cover shall be of S-304 stainless steel.

The catch basin opening screen cover frame shall be
manufactured/fabricated from S-304 stainless steel, gauge 12. The
structural members shall have a minimum thickness of 3/16 inches. Any
mounting brackets that may be used to secure the opening screen cover
that are not considered structural members, shall be gauge 10.

The catch basin opening screen cover shall be manufactured/fabricated
from S-304 stainless steel, gauge 12. The opening screen cover shall have
circular openings with a diameter of three quarters (3/4) inch and provide at
a minimum fifty percent (60%) open area.

The catch basin opening screen cover shall have its outer edges finished as
to prevent handling injuries and ensure trash does not become ensnared.

The catch basin opening screen cover hinges shall be designed as to
prevent slippage/prying off from the street side.

The concrete anchor bolts shall be 3/8” wedge anchor, curb face anchor
bolts shall be 3/8” socket button head cap screw, tamper resistant anchors,
assembly bolts, screws, nuts, and washers shall be fabricated entirely from
S-304 stainless steel.

An integrated closing-locking mechanism shall be provided on the catch
basin opening screen cover that does not solely rely on magnets and/or
springs as its locking mechanism.

700-4.3 Installation and Removal. The screen mounting brackets shall be welded to the
existing catch basin faceplate assembly or bolted to the concrete walls and soffit of the catch
basin. Any faceplate assembly damaged during installation shall be replaced. All parts of the
unit shall be sized to fit through the 24-inch diameter manhole when the unit is disassembled.

700-4.4 Operation. The screens shall open and close automatically with variations in water
flow per the requirements of Subsection 700-4.1 of these Special Provisions. All screens shall
swing fully open and parallel with the face plate of the catch basin under maximum flow
conditions, remain open as long as the flow depth exceeds 50% of the curb height, and return to
the mechanically locked and closed position as the flow of water recedes.
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Any buckets or containers that collect water as part of the automatic mechanism shall be self-
draining and be equipped with a means for preventing the bucket from collecting debris that will
weigh the bucket down and prevent the screen from automatically closing after the flow of water
recedes.

Each unit shall be equipped with a mechanism that maintains the screen fully open if the water
rises in the catch basin and impedes the operation of the mechanism that operates the screen
(i.e., causes the bucket to float, reduces impact forces, etc.).

700-4.5 Onsite Test. Each unit shall be manually operated upon completion of the installation to
ensure that the screen and all moving parts move freely and the screen locks securely in the
closed position. Units that are determined by the Engineer to be malfunctioning shall be
repaired or replaced at the sole expense of the Contractor.

The Engineer will randomly select 25 percent of the catch basins in each City in which ARS
units were installed for testing using water supplied from a fire hydrant or water truck. The
Contractor shall be responsible for providing the source of water, including obtaining a hyrdrant
construction meter from the water agency if a hydrant is used. Sufficient water shall be provided
to cause the ARS units to open with no other assistance as follows:

1. Sandbags shall be placed around the catch basin opening to allow the water to pond in
front of the catch basin to a depth of 3 inches, measured from the flow line of the catch
basin opening. The sandbags shall be located 5 feet upstream and downstream of the
end of the local depression. Sandbags shall also be placed 7 feet from and parallel to
the curb face.

2. An impermeable rigid membrane/barrier shall be placed covering the catch basin opening
to allow the water to pond in front of the catch basin. The membrane/barrier shall be
capable of sealing the catch basin opening without leakage so that the water ponds to the
depth required.

3. Once the water reaches the depth described herein, the impermeable membrane shall be
removed in one quick and continuous motion to allow the ponded water to
instantaneously enter the catch basin and cause the ARS to open. A continuous flow of
water shall be provided for at least two minutes after the initial opening of the ARS units
in sufficient quantity to maintain the unit open. At the end of the two minutes, the flow of
the water shall be stopped and the unit shall close and lock automatically prior to or
immediately after the flow into the catch basin stops.

4 This process shall be successfully completed at least two consecutive times without
adjustments and/or calibration between trials.
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Any units that do not open, close, and lock closed automatically under the test conditions,
described herein, shall be repaired or replaced at the sole expense of the Contractor and re-
tested. This process shall be repeated until the failed unit passes the test at the sole expense of
the Contractor. If more than five of the units tested do not open as described above and require
re-testing, the Engineer will select at his/her sole discretion additional catch basins to be tested
at no additional cost to the AGENCY. The final adjustments shall be made on other catch
basins that have similar configuration as the test catch basin.

700-4.6 Payment. The Contract Unit Price, categorized by range in width of the existing catch
basin opening, for ARSs shall be considered full compensation for furnishing and installing all
the units required to span the entire width of the existing catch basin opening including all labor,
materials and equipment for the installation; submittals; costs associated with the 3-year
warranty; onsite testing and calibration; and all other costs involved in the Work not specifically
covered by other items of work.

The Contractor shall note that some of the catch basins shown on the contract documents do
not receive ARS units. Only those marked and identified. But due to the limited funding the
AGENCY has the option to delete a location(s) of a catch basin in the contract documents.

Full compensation for furnishing all labor, equipment, and materials for the testing of ARS units
shall be considered as included in the Contract Unit Price for the applicable items in the bid. No
additional payment will be made for compliance with these testing requirements.

700-5 CONNECTOR PIPE SCREENS (CPS).

700-5.1 General. The CPS prevents trash and debris from entering the storm drain system
during dry weather and moderate storm flows by keeping the trash and debris inside the catch

basin.

700-5.2 Requirements. The CPS shall be designed to retain all trash larger than 5 mm (0.197
inches) in the catch basin, and shall comply with the following items.

1. The CPS shall be size, fabricated and installed conforming to the configurations
shown in Table 8: Full Capture CPS Hydraulic Analysis and Sizing prepared by the
LACDPW in Appendix Il1.

2. The CPS shall not interfere with the operation of the existing or newly installed ARS.

3. The CPS unit shall have a sufficient structural integrity to withstand a lateral force of
standing water (62.4 Ib/ft’) within the catch basin area when the screen
becomes100% clogged. The CPS unit shall be bolted to the catch basin walls.

4. The CPS shall be configured with deflector plates or screens preventing trash from
falling between the screen and connector pipe. The deflector plate shall be designed
to withstand a vertical load of 10 Ibs per square foot.

5. The gap at the bottom, sides, and joints of the CPS unit shall not exceed 5mm (0.197
inches).
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6. The perimeter of the CPS shall include a structural frame for stiffness, a bolting
surface to fasten the CPS to the wall of the catch basin, and support for the upper
portion of the CPS unit.

7. All parts/components of the CPS unit must be sized to fit through the catch basin’s
manhole opening.

8. When the CPS unit encroaches more than 4 inches into the manhole opening, the
Contractor shall install a Removable CPS unit. The Removable CPS unit shall be
designed and installed with a removable panel allowing access into the catch basin.
The removable panel shall be easily disengaged from the rest of CPS assembly upon
entry or from the outside of the catch basin. The Contractor shall submit shop
drawings for review and approval of the Agency, per Subsection 700-1.2. Full
compensation for furnishing and installing the removable CPS unit shall be paid under
the Contract Unit Price for “the installation of connector pipe screen(CPS),” and no
separate payment thereof.

9. It is the responsibility of the Contractor to field verify the location and dimensions of
these basins as listed in the contract documents.

700—5.3 Materials and Fabrication. The CPS shall meet the following requirements:

1. The CPS frame shall be manufactured/fabricated from S-304 stainless steel, or an
Agency approved equal stainless steel alloy. The Structural members shall have a
minimum thickness of 3/16 inches.

2 The CPS screen shall be manufactured/fabricated from perforated metal of Type S-
304 stainless steel, or an Agency approved equal stainless steel alloy. The screen
shall have a minimum thickness of fourteen (14) gauge (0.0781 inches) The
geometrical opening shape shall have a diameter of 5mm (0.197 inches).

3. The screen material used shall have at least 50% open area.

4. Any edge of the CPS that is not flush with the wall or floor of the catch basin shall be
smooth with no prongs or jagged edges.

5. The assembly bolts, screws, nuts, and washers shall be fabricated entirely from S-316
stainless steel. The concrete anchor bolts shall use a Red Head Multi-Set Il drop-
in anchor, SSRM-38, with Type 316 stainless steel threaded rods, nuts and
washers, or Agency approved equal.

700-6 NO PARKING SIGNS FOR STREET SWEEPING

700-6.1 General. “No Parking” signs for street sweeping are required to maximize the
effectiveness of the ARS units. Most streets in the City of Torrance do not have “No Parking”
signs. The hours to be posted on the “No Parking” signs are described in the City of Torrance
Street Sweeping Routing Study included in Appendix X.
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700-6.2 Sign Specifications

The Contractor shall furnish and install “No Parking” signs with days and times to be
provided by the Engineer and as follows:

- Size: signs shall e 12"x18”

- Text: Red with “TORRANCE” on the bottom border

- Materials: made of 0.080" aluminum with 3M, diamond grade cubed, with protective

overlay film 1160
- Warranty: matched component system warranty of 12 years

700-6.3 Post Specifications

The Contractor shall provide and mount signs to posts as follows;

- U-Channel Post Hot rolled flanged channel produced from high strength rail steel
according to ASTM A499-81, Grade 60. Dimensions = 3-1/8" x 1.516"

- Length: 10 feet

- Weight: 2 pounds per linear foot

- Holes: 3/8”" diameter on one-inch centers punched full length, beginning 1” from top of
post

- Finish: Hot dipped galvanization per ASTMA-A-123

700-6.4 Bracket & Strap Set Specifications
Signs mounted to existing street poles shall use brackets as follows:
- Brackets (2 per set): Stainless Steel, threaded center holed bracket. For use on street
poles 3 inches to 12 inches in diameter
- Straps (2 per set): Stainless Steel, radiator-like clamp for quick mounting of signs. Needs
only a screwdriver to tighten, 40-inch strap length

Mounting Set Hardware shall be as follows:
- Bold (2 per set): 5/16"x2"; Zinc-plated steel
- Nut (2 per set): 5/16"x2”; Zinc-plated steel (back face mounting)
- Washer (2 per set): 5/16”; nylon (front face mounting)
- Washer (2 per set): 5/16"; zinc-plated steel (back face mounting)

700-6.5 Installation Specifications

Installation should be in ground at depth necessary to hold the sign firmly in place with a
minimum depth of 24”. Sign placement will be guided by the locations identified in the map in
contract documents. As much as possible, actual sign locations will be on the property line, if a
new pole is being installed. Signs will be targeted to be placed between the curb and sidewalk
with a targeted lateral offset of 0.6 m (2 ft) from the curb and a minimum lateral offset of 0.3m (1
ft) from the face of the curb. Bracket installation requires a screw mounting or other method to
the bracket to ensure that the sign may be replaced on the existing bracket without removing the
bracket. Sign placement will be 25’ from the corner of the intersection.

700-6.6 Payment

The Contract Unit price for installing “No Parking” signs shall include all costs for siting sign
locations, materials and installation.
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RICS City of Torrance. Community Development Department
V' 2 Permit Application Form

e TR TORBANCE BLVIL. * TORRANCE, CA 81200

QOWNERAPPLICANT INFORMATION CONTRACTOR INFORMATION ON FILE

Marner

Address: e R

CihyHtabe:

i P

Fhane:

o i

Bwacuation peersts wil oot be ssved withosd Shate Liverse &:
Una LD nusmniber
Class: o Exp.Dabe:

ik,

e g M 4 S g 8 7

Linaderpgreasnd Service Alert City Business by
Ciall 122728040 N -
Caall 1-SRY25F-36 00 Vizakers Comp #: e

Usalles: Bxp. Date:

JOB LOCATION/ADDRESS

{vr clomest shned aldress)

@

Please st orass sdoeel

DESCRIPTION OF WORK

L Teench Width of Teench » ATt Curb & Gutter

Lir %t Bore Sewer Conssectics: MNurmnbier of CurbsDralns

SqFt Asphalt SqFe Conerete SgpFt Dirt

Work Zrder Mumches {for widify companes):

&pplicant or Authorized Signature:

For further permit information, please call I10V613-5693 or Fax 310¢518-2846,



Contractor Qualification List

DUV ULEY v s A(GERZERE Bogineering] Sower Manling .. oo AlGeneral Engineenng]
CR{Conarste Contractor] CH{Pipetine Contractor)

CH2{Banitation Contractor)

DIISeWays o oo v o AlGeneral Engiseering)

Side

Walks oo Al GeTEAL Engiimeering)

CRIConerete Donkrastor) SHOrm DIEALNE o oes oo eeee M GRneral Bxgineering)

T34 Pipetine Contractor)
. - CdASamitatiaee Contractor)
3 General Building) R o

R Comerate Costractor) LAG Lalitbed o A (0 emerad Bngineering)

- , ... _— ) Waber, Gas or (hl) 3% (Pipelne Contr 1
StreetAley . oo e A{Gemeral Engiaserng) (Water, Lt o ! (Fipeline Contracion)
C8{Concraie Lontractur) LG Electrienl s oo A (General Engineering)

C12/Earth, and Faving Contractor) CB (Coscrete Contraciod)

12 (Earth gt Pavingg Contraelors)

Sowrr Literal s A {General Enginzering)

9
12

11

12

RN

M Mipelize Contracior)
CARSanitation Contractor)

Contractor Qualification List

FOR IMSPECTICNS 24 hour notice is requipad, befoce, dunng, and after corstnction. Call -5 13-3858, 70 A -

2530 P o SCHEDULE AN INSEPCTION.

Provide TRARFED CONTROL per the "CITY OF TO ERANCE CONS TRUCTION TRAFFLI CONTROL
FROUEDLRES.” Street chesures shall be per City of Toreanoz Starsdard Tald, Majer street lane closures Tretwen Bo3 AM
- 1AM paly, GNESTANDARD ARRCWEOARD REUIRED FOR BACH LANE CTLOBURE.

Prermist is nort vl vri? ea sevrking davs agter ratifying DIGALERT of project USA®

Dyt romeree any boos or shewbs without sppeos of Torange Tree Gupervisor{310-TRL-E50L

Contraciar will be biltad for awretime imspectinn services. OVEXEIME REQUESTS must be submitted for approval 24
tirg i advange,

Construstion site CLEANTT st GIAPRIT] removal must be completed pries to finaling of hus pesm it The work sibe
shallbe kept in a well matnheined ooadition, Signage shall be froe of gradit, replsced if end, vardalized oc displays los
of reflactivity. Any graffiti on constrsetion signs must b remowed ar replaced within 24 howrs of notilication,

Ay street slriping, crosswalk, tsed reflective pavement marsker br pavernent miatkings damaped by this construction

shall be replaced o the satisfaction of the Terrance Public Works Departmert (3107516500

THIS PERMIT WILL BE REVOKED if any pollutant is released inby or allowed to eenaiz, frvany posponens of o by
dininage systams,

Trench baskfill and pavement repaiys shalibe pes City of Torrance Stuncdand T114.

Any irpagation system comporants damaged by this censtruction shall be replaond te the satistaction of Park Services
P TH).

Al suirvey mriruements in fhe project ares MUST be locatod and tisd mat and a Corner Recoed filed prior o dhe stast of
censtruction. Adzo, all destroyed monuments must bé replaved pries ko receiving final inspectian.

{tis the respemsibility of the contrackes Lo REFLACE any PAVEMENT remaved by this consbaction.

The City of Toreanse & held harraless from the msuli= of any acvian ar accdents caused by the permittee, his enployees,
of equipment in the gerformance of the work described or covered in this peremit. Validation of thus permit SHALL NOT
be held 1o permit or ko be an agpreval of the vislation of any apphicabie provision of the City Cude covering this work,
ar any nthar provisicas af the City of Tortance Code, In the granting of 3 Canstreeion & Excavation permif, the
Community Tevelopment Directoe onay impoze such conditions therean, in pddidion to thxese otherwse pravided
herein, as az2 reasonably necessary to prevent ue pruposed operations frea belng conducted in sucha manner as o
constiute or create o HAZARD TO LIFE ar proverty or be detrimentsl ko uronerty,



NOTICE
CITY OF TORRANCE
COMMUNITY DEVELOPMENT DEPARTMENT!/
ENGINEERING DIVISION
NEW INSURANCE REGULATIONS

Tha City of Torrance Community Development DaparlmentEnginesring Division will be
cenuiting proof of ligbility insurance from each contractor applying for 8 Construchion &
Excavation parmit de work i the publie right-of-way or in a public easeman begirning October
1. 2004, Ingurance shall cover contraster znd vehicles used in he construction. Tha attached
resiirements daled Saptaember 20, 2001 will detall the insurance limits.

All insurance cortificates shall have an additional clause that states; “The City of
Torrance, the City Council and each member thereol, moembers of beards arnd
contmissions, every officer, agent, official, erployee and volunteer” as additional insured.

Comrastors should bring in proof of insurance at e lime of application for padmil. For major
companias that are seil-insured, 2 letter stating this fact and sigred by an officar of the firm will
be actcepiable. Annoalinsurance may also be kept on fils for contractors warking periodically
within the City of Termance. .
if you have any questions. pieasa contact the Enginesring Division Permit Counter at
310-61B8-5358.

JEFFERY W GIBSON
Community Development Directar
Cily of Torrance

EFFECTIVE 81103




8111503

CITY GF TORBAKCE PERMIT LPFLICATION FORI
COMMURITY DEVELOPHENT DEPARTMENT/ INGURANCE REQUIREMENTS

ENGINEERING DIVISION

Sy andity porfarming wark an Sy straels, ight olway, ared zrogerly must oomply sl the fobosing requraments.

1. T¥PE OF INCURAWCE

Ay erslily parforming wook musl o antan abther 20e expengs e follewing insurance, which shall e fall covsrage
riod suciect b seil-ingurancs provizians,

. Guoreral Linhilty inclusing covesige for premisas. products and cemaleded operatans, undergreund
hazards, indepengant eznlractars, parsonal ijury and caalreciuat cliligations with ocombined single
hrass of 31 legst $1, 000,000 per conrence

- Butomcnile |iabiily inciuding owred, nanawesd ard Mined vehichzs, with & leezl 1he follzwing mils of
lisbslity:

* Prirvary Badiy Iniary with limits of ab least $56200% mer preson, 51,000,000 per sosurrents
ARD: Prenary Prapesy Damage wily smits of o ket 380000008 aodurantes, OR

. Crentingd singhe Hedbs o7 af kst 31,000 000 par Doturancs.

" Wiarkars' Carpgnzalion with Imis ag requives by the State of Califarea ard Emplye’s abiiily wilh
bepiits od gl seasl S 1,000,008

2. CERTIFICATES

. Seesilinabeg or an allscked endorsement musl ba provided $hal contairs thie followng provisizns.

+ The City of Torranes, the City Counsil ard amch member thereol, meeribers of toands and
commissions, every officer, agent, oflicial, emplayes and eduniear muss be namgd as
gaditional Irsured widsr the aubmobde and gonaral xallily poicies.

. The insuranca pabaas waured by this cause shall cantain a provison that no termnalion,
carcslion or changs of coversle can be mads without 33 days written notice ko e Gly.

3. FILING REQUIREMENTS

. Ceiliicales oF iPsurance 8Ador endorsements must be proviged t tha Sommunily Deveinparent
Gepartmant, Parmits 570 Records Sactian, 3031 Torrancs Bhvd | Torrance, SA  9050d, pror 53 the
wauance of lhe permil

4. ADDITIONAL REQUIREMENT

. imsyrance required of any entity perlamiing work will be satisfextory only if issued by sumpaties raled
"B+ or better in the mos] resent editon of Basts Kay Raling Guide, and enly il they are of a toancig
category of a Wi or babipe, unless these requirements are moditied of waned by tha Cily's Fask
Manager.
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APPENDIX 1

COUNTY OF LOS ANGELES DEPARTMENT OF PUBLIC WORKS
CPS & ARS STANDARD and PERMIT APPLICATION



PUBLIC WORKS

LOS ANGELES COUNTY FLOOD CONTROL DISTRICT
/ INSTALLATION OF STRUCTURAL BEST MANAGEMENT
PRACTICE DEVICES ON DISTRICT FACILITIES GUIDELINES

Any agency proposing to install a structural Best Management Practice (BMP) device
on land or a facility owned, operated, or maintained by the Los Angeles County Flood
Control District (LACFCD) to reduce pollution for compliance with the National Pollutant
Discharge Elimination System Program or Total Maximum Daily Loads Program shall

comply with ths following requirements:

1.

At the

Submit a completed Flood Permit Application, including applicable fees and all
necessary submittals to the LACFCD’s Construction Division, Permits Section.
The proposed installation of structural BMP devices shall be reviewed for, among
other things, impacts to the hydraulic capacity, operation, and maintenance of the
L ACFCD's facility and related system. Approval of any particular structural BMP
device shall be at the discretion of the Chief Engineer of the LACFCD.

If the Flood Permit Application is approved and a Flood Permit is issued by the
L ACFCD, construct the permitted structural BMP device(s) to the LACFCD's
standards and in accordance with the Flood Permit.

Provide an as-built and a Geographic Information System-based map showing
the location of the structural BMP device or each structural BMP device instalied

pursuant to the Flood Permit.

Enter into a long-term maintenance agreement between the agency and the
LACFCD, pursuant fo which the agency shall assume all operational and
maintenance responsibilities for the structural BMP in perpetuity, including but
not limited to the removal and disposal of pollutants captured or withheld by a
structural BMP and the repair of the device as necessary.

sole discretion of the Chief Engineer, the agency may contract with LACFCD to

operate and maintain the structural BMP on the agency's behalf through a general
services agreement with the County.

Approved by (\(\/\’@W 4 // 7 / 10

RG:im

Mark Pestrella, Deputy Director Date

Pwmpub\Secreianali?010 DocumentsiviisciStructural BMP Policy devices.docx



To expedite the process for obtaining a Flood permit to install an Automatic Retractable Screens
(ARS) and/or Connector Pipe Screen (CPS) on a Los Angeles County Flood Control District
(LACFCD) catch basin (CB), the following CB information must be submitted for review:

COUNTY-APPROVED ARS DEVICE SHOP DRAWINGS
CPS DEVICE SHOP DRAWINGS

Both a print and an editable electronic spreadsheet containing the following measurements for each

CB:

s TYPE OF DEVICE(S) TO BE INSTALLED, e.g. ARS, CPS, or CPS & ARS

e LACFCD CBID, e.g. 1234567, 1481081, or 1535321

» STREET NAME, e.g. 9TH ST, ADAMS RD, or ALLEY/FRONTAGE

e NEAREST CROSS STREET, e.g. BLAINE RD, 3RD/4TH, or RR TRKS

e CB CORNER LOCATION, e.g. NW, MEDIAN/ES, or MID/S

o ADDRESS/LOCATION, e.g. 5972 ACROSS, 30' S/O 5972, or BTWN 5972/5976

e THOMAS GUIDE (TG) PAGE & GRID, e.g. 557-A1

e TYPE OF CATCH BASIN, i.e. SPPWC Std. Plan 300

e NUMBER OF GRATES

o "W"(FT), i.e. the CB curb opening horizontal dimension (CB width)

o "X"(IN), i.e. the vertical dimension measured from the top of curb to the street flow line (CB
curb opening height)

e "Y" (IN), i.e. the vertical dimension measured from the street flow line to the CB invert at the
outlet pipe (CB interior depth at outlet end)

e "V"(FT),ie. the vertical sum dimension ("V"="X"+"Y")

e "B"(IN), i.e. the horizontal dimension measured from the curb face to the back of the CB (CB
top deck)

» OUTLET PIPE DIAMETER (IN)

« OUTLET PIPE LOCATION, i.e. "APPENDIX A-4: CONNECTOR PIPE LOCATION KEY"

= INLET PIPE DIAMETER (1) (if applicable)

o INLET PIPE LOCATION, i.e. "APPENDIX A-4: CONNECTOR PIPE LOCATION KEY" (if
applicable)

« STEPS LOCATION., i.e. "APPENDIX A-4: CONNECTOR PIPE LOCATION KEY"

Amiv Zandiei

Hydraulic Analysis Unit, Design Division
Los Angeles County Dept of Public Works
(626) 458-7894



COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS

APPENDIX A-1: CPS CONFIGURATION

(/\o> ‘>— Curb opening
,/ & \

G — Deflector
c | / (when needed)

[}

-
Support bars
pp \ T
/ {Hp P Connector
l/ N Plpe
Conpector Pipe H \ b
Screen (CPS) —_'° N h
| B
e
v A 4
CATCH BASIN INTERIOR VIEW
(Not to scale)
CPS Length L =A+2B
CPS Height Hs
Bypass Height Hb
Minimum Wall Clearance C =4 inches
Minimum Interior Spacing B =10 inches

Minimum Distance from Street Flow Line G

NOTES

The CPS shown above is for illustrative purposes only. The catch basin
connector pipe location and the shape and design of the CPS may deviate from
the above example.

For L, Hs, Hb, and G values see attached CPS sizing Table 1.

Revised 07/21/2010




COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS

APPENDIX A-2: STAFF GAUGE

" 18"
Zﬁ r— - >
5'-—I: [ﬂ©© VA mzmzzz‘;?zz]:zzzzw 100 7.
]_ 1] —
A 2 36" .
100% STRIPE

(Red Stripe and Numbers on White Background)

B 36"

g Lo

40% STRIPE
(Red Stripe and Numbers on White Background)

-
Connector
pipe screen —

100%

Top of Screen
|

Staff Gauge
7' location

Flow Line of Pipe

EXAMPLE LAYOUT

"THE PAINT TYPE AND SPECIFICATIONS MUST BE SUBMITTED
TO THE DISTRICT FOR REVIEW AND APPROVAL PRIOR TO USE."

1. The Contractor shall paint a staff gauge as shown on an externally visible
interior wall of each catch basin.

2. The Contractor shall paint red stripes and numbers on white background
labeling 40% and 100% screen height as shown above.

3. Surfaces must be clean, dry and free from all contaminants including
rust that may impair adhesion.

Revised 07/21/2010




COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS

APPENDIX A-3: EXAMPLE CPS LAYOUTS

CURB OPENING CATCH BASINS (TYPES 300, 306, 307)

§e = n b
/ u LAKXConnector u ?-/:;ggde u

Connector Pipe _ Ex. Catch
Screen (CPS) (Typ.) Pipe (Typ.) / Basin (Typ.)
_ B B

O

Note 2 (Typ.)

g d3m O O

CURB OPENING CATCH BASINS WITH GRATES (TYPES 301, 302)
l | l '

GRATED CATCH BASINS (TYPES 303, 305)

I W Ej

NOTES: 1. The CPS configurations shown above are for illustrative purposes only. This
is not a comprehensive list.

i |

-

may

2. Ifthe CPS encroaches under the manhole more than 4", the manhole may be
relocated or a new manhole may be added per SPPWC 300-2.
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COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS

APPENDIX A-4: CONNECTOR PIPE LOCATION KEY

Connector pipe Catch basin

o T/

HNONONONEE

3 / 4 5
Curb face
NOTE

1. This illustration shall be used to identify the location of a catch basin's
connector pipe. The number chosen shall be that which most nearly represents the

actual location of the connector pipe.

Revised 07/21/2010




TABLE 1
CPS SIZING TABLE FOR NON-SUMP CONDITIONS

APPENDIX B - CPS SIZING TABLE

Catch
Basin Type

*V.depth
(ft)

CB Width
(ft)

No.
Grates

Bypass Height
Hy, (in)

Screen Height
H (in)

Screen Length
L (ft)

300

3.0

3.5

7

10

14

21

14

4

5

(e Re>]

—
o

3.5

3.5

7

10

14

21

10

16

4.0

3.5

7

10

14

21

28

12

20

4.5 or greater

3.5

7

10

14

21

28

12

22

301

3.5

7

10

14

14

10

15

4.0

7

10

14

14

12

18

4.5 or greater

7

10

14

plajolalnm]stnjaloiainia)

14

12

24

wl~wlo|lo]lojvlolololi~vwlojlaleolNlololslslo| Nl KNI A]ID

NOT FOR CATCH BASINS LOCATED DOWNSTREAM IN SERIES

Page 1 of 2



APPENDIX B - CPS SIZING TABLE

TABLE 1
CPS SIZING TABLE FOR NON-SUMP CONDITIONS
Catch *V-depth CB Width No. Bypass Height| Screen Height | Screen Length
Basin Type (ft) {ft) Grates H,, (in) H; (in) L (ft)
- 1 4
35 - 2 10 15 5
- 3 6
- 1 4
303 4.0 - 2 12 19 5
. 3 6
- 1 4
4.5 or greater - 2 12 22 5
- 3 6

NOT FOR CATCH BASINS LOCATED DOWNSTREAM IN SERIES

values.

_ * for CBs with v-depth less than 3 feet, contact the District for H,, Hg, L, and G

Page 2 of 2



APPENDIX B - CPS SIZING TABLE

TABLE 2
CPS SIZING TABLE FOR SUMP CONDITIONS WITH NO ARS
Catch *V-depth CB Width No. Bypass Height| Screen Height | Screen Length
Basin Type (f) (ft) Grates Hy (in) H; (in) L (ft)
3.5 - 5
7 - 7
3.0 10 - 12 12 8
14 - 10
21 - 15
35 - 5
7 - 7
3.5 10 - 14 14 8
14 - 10
21 - 12
300 35 - 18 5
7 - 18 6
10 - 18 7
4.0 1
14 - © 18 8
21 - 18 10
28 - 16 12
3.5 - 18 5
7 - 18 6
10 - 18 7
4, t 16
5 or greater 2 ) pr 5
21 - 18 9
28 - 16 10
7 1 6
10 2 10
3. 1 12
S 14 1 3 10
14 2 13
7 1 6
10 2 10
30 14 1 9
14 2 10
7 1 6
10 2 9
) t 1
4.5 or greater 2 7 16 6 9
14 2 10

* for CBs with v-depth less than 3 feet, contact the District for Hy, Hg, L, and G

values.




Attachment A
Automatic Retractable Screens (ARS) Requirements

The ARS prevents trash and debris from entering a catch basin during dry weather and
moderate storm flows by keeping the trash and debris in the street gutter for collection
by street sweepers. ARS are not allowed on CBs connecting to drains of less than 4-
year frequency design storm.

The City and its contractor shall adhere to the requirements, conditions, and provisions
listed below and on the Permit:

1.

The City's contractor will be required to perform a field operational test on 25 out
of each 100 CBs in which ARS units were installed, as required in the Public
Works' specifications for ARS contracts (Attachment B). Any units that do not
open, close, and lock closed automatically under the test conditions, shall be
repaired or replaced and retested. This process shall be repeated until the failed
unit passes the test. If five or more of the units tested do not open as described
above and require re-testing, Public Works will select, at its discretion, as many
additional CBs as needed to be tested to ensure the 100 CBs that were installed
are functioning properly.

The exposed ends of the protection bar, when removed, must be drilled out to a
minimum depth of 1/4-inch and refilled with neat "Sikadur 32, Hi-Mod" or Agency-
approved equal. When CB protection bars are removed, each ARS unit shall be
fitted with a permanent, fixed horizontal, 3/4-inch diameter solid stainless steel
bar located at the same distance above the flow line as the existing protection
bar. Butt welding of the protection bar will not be allowed. The new protection bar
shall remain fixed when the unit opens and shall not protrude beyond the
projected curb face. However, the protection bar replacement will be waived
when both of the following conditions are met:

¢ Where CB curb face height is 12 inches or less.

e When the opening, between the ARS unit, in fully open position, and the
flow line is such that a sphere of 4 inches in diameter cannot pass
through.

The City shall, during storm events; patrol the locations where ARS units are
installed and clear any trash lodged on the screen to allow storm flows to enter
the catch basin.



Attachment A (ont)
Connector Pipe Screen (CPS) Requirements

The CPS prevents trash and debris from entering the storm drain system during dry
weather and moderate storm flows by keeping the trash and debris inside the catch

basin.

The CPS shall be designed to retain all trash larger than 5 mm (0.197 inches) in the
catch basin, and shall comply with the following items:

1.

10.

The CPS shall be sized, fabricated and installed conforming to the configurations
shown in the CPS Sizing Table 1, Appendices A-1, A-2, and A-3.

The CPS shall not interfere with the operation of an existing or proposed ARS.

The CPS unit shall have a sufficient structural integrity to withstand a lateral force
of standing water (62.4 Ib/ft®) within the catch basin area when the screen
becomes 100% clogged. The CPS unit shall be bolted to the catch basin walls.

The CPS shall be configured with deflector plates or screens preventing trash
from falling between the screen and connector pipe. The deflector plate shall be
designed to withstand a vertical load of 10 Ibs per square foot.

The gap at the bottom, sides, and joints of the CPS unit shall not exceed 5mm
(0.197 inches).

The perimeter of the CPS shall include a structural frame for stiffness, a bolting
surface to fasten the CPS to the wall of the catch basin, and support for the
upper portion of the CPS unit referred to as the "bypass"” (see Appendix A-1).

All parts/components of the CPS unit must be sized to fit through the catch
basin's manhole opening.

When the CPS unit encroaches more than 4 inches into the manhole opening,
the Contractor shall install a Removable CPS unit. The Removable CPS unit
shall be designed and installed with a removable panel allowing access into the
catch basin. The removable panel shall be easily disengaged from the rest of
CPS assembly upon entry or from the outside of the catch basin. The Contractor
shall submit shop drawings for review and approval of the Agency. It is the
responsibility of the Contractor to field verify the location and dimensions of these
basins.

The CPS frame shall be fabricated from S-304 stainless steel, or an Agency
approved equal stainless steel alloy. The Structural members shall have a
minimum thickness of 3/16 inches.

The CPS screen shall be fabricated from perforated metal of Type S-304
stainless steel, or an Agency approved equal stainless steel alloy. The screen
shall have a minimum thickness of fourteen (14) gauge (0.0781 inches) The
geometrical opening shape shall have a diameter of 5mm (0.197 inches).



AttaChment A (cont.)

11. The screen material used shall have at least 45% open area.

12. Any edge of the CPS that is not flush with the wall or floor of the catch basin shall
be smooth with no prongs or jagged edges.

13. The assembly bolts, screws, nuts, and washers shall be fabricated entirely from
S-316 stainless steel. The concrete anchor bolts shall use a Red Head Multi-Set
Il drop-in anchor, SSRM-38, with Type 316 stainless steel threaded rods, nuts
and washers, or Agency approved equal.

Preliminary Measurement. The Contractor shall make detailed measurements of each
catch basin, including the size and location of the connector pipe, for the proper
fabrication of the devices. The Contractor shall submit written records of its
measurements to the District for review and approval prior to fabrication of the CPS
units. Improper fabrication of devices due to errors in the measurements shall be
corrected at the Contractor's expense.

Cleaning of Existing Catch Basins. The Contractor shall furnish all materials,
equipment, tools and labor to cleanout (i.e. remove and dispose of all debris from within
and around) all catch basins in which retrofit devices will be installed under this Contract
to the maintenance standards specified. cleanout shall also include the catch basin
connector pipe openings and the first 6 feet thereof. The catch basin shall be clean at
the time of the installation of the retrofit device. Any trash and debris that accumulates
between the dates the catch basin is cleaned and the date the device will be installed
shall be removed prior to installation of the device at the Contractor's expense.

Maintenance Conditions and Maintenance Standards. Following are deficiencies in
maintenance conditions and their corresponding maintenance standards which shall
apply to this Contract. The cleanout of each catch basin shall meet the maintenance
standards listed as follows:

Description of Description of
Maintenance Condition Deficiency Maintenance Standard

Trash and debris located immediately in | No trash and debris located
front of curb opening or side opening of | immediately in front of catch basin

catch basin, and on top or between opening, and on top or between metal
metal grates of grated catch basin. grates.
2 Vegetation growing across and/or No vegetation blocking catch basin
" | blocking the basin opening. opening.
No trash and debris within the catch

3. | Trash and debris in the basin. X
basin.

No trash and debris in connector pipe
Trash and debris in the connector pipe | opening and/or in the connector pipe
opening, upstream or downstream. for a distance of 6 feet from the
opening.




Attachment A cont)
Trash and debris shall include, but is not limited to, mud, vegetation, and garbage.

Upon completion of a cleanout operation at a catch basin and before leaving it, the
Contractor shall sweep the top surface of the catch basin and the area 2 feet around the
basin, and shall remove any trash and debris resulting from the cleanout operations. No
debris is to be left at a catch basin for future pick-up.

Method of Removal. All trash and debris required to be removed from the catch basins
shall be removed in a manner to be determined by the Contractor. The Contractor shall
not allow any trash or debris to enter the connector pipe or main line as a result of the
cleanout operations.

Debris Disposal. All trash and debris removed under this Contract shall become the
property of the Contractor and shall be legally disposed of away from the basin sites.
The Contractor is responsible for proper disposal of the trash and debris, including
obtaining approvals from all jurisdictional agencies, as applicable. The contractor shall
contact LA County Animal Care and Control for pickup and disposal of dead animals.
However, the Contractor shall be responsible for removing any dead animal from inside
a catch basin. The Contractor shall also be responsible for contacting and coordinating
with Animal Care and Control, a list of local Animal Care and Control offices may be
obtained at http://animalcare.lacounty.gov/iocationByCity.asp.

Staff Gauge. The contractor shall paint a staff gauge per Appendix A-2. The staff gauge
shall be located such that it is visible through the curb opening or grating of the catch
basin.



Maintenance and Repair

Permittee shall provide for the long-term maintenance and repair of each CPS and ARS
device installed pursuant to this permit by complying with one of the following options,
within one year of the date of this permit:

1. Permittee must enter into a General Services Agreement (GSA) with the
County of Los Angeles if permittee does not currently have a GSA in
effect. Permittee shall make a request for services to the County to
maintain and repair the CPS and ARS devices installed pursuant to this
permit, in accordance with the terms of the GSA, and County shall have
approved the request for services. The start date for the request for
services will be at the discretion of the County.

2. Permittee shall enter into a long-term maintenance agreement with the
LACFCD. The long-term maintenance agreement shall require Permittee
to perform all maintenance and repair of the CPS and/or ARS devices
installed pursuant to this permit, shall specify the terms and conditions of
Permittee's performance, and shall be approved by the respective
governing bodies of the Permittee and the LACFCD.

Until such time as Permittee complies with either option 1 or option 2 above, Permittee
shall be responsible for the operation and maintenance of all catch basins and
connector pipes retrofited with a CPS and/or ARS device pursuant to this permit.
Permittee's operation and maintenance responsibilities shall include, without limitation,
the removal and disposal of pollutants captured by each CPS and/or ARS device, and
the monitoring of all such catch basins and connector pipes during storms, as
necessary to ensure the proper functioning of each catch basin and connector pipe for
flood protection.

Until such time as Pemittee complies with either option 1 or option 2, above, Permittee
shall, in addition to any other indemnification obligations provided for in this permit or
elsewhere, fully indemnify, defend and hold LACFCD harmless from and against any
claims, demands, liability, damages, costs and expenses, including, without limitation,
involving bodily injury, death or personal injury of any person or property damage of any
nature whatsoever, arising from or in connection with, (i) any CPS or ARS device
installed pursuant to this permit, or (ii) any blockage or obstruction of a catch basin or
connector pipe directly caused by a CPS or ARS device installed pursuant to this

permit.

Should the permittee violate any of the conditions of this permit (including, without
limitation, failure to comply with either option 1 or option 2, above) the LACFCD
reserves the right to rescind this permit and to direct the Permittee to remove, any and
all devices installed within LACFCD facilities pursuant to this permit. If, when directed
to do so, the permittee fails to remove these devices within a reasonable time, the
devices may be removed by the LACFCD. If the LACFCD removes any device

HOA.675777 .1



pursuant to this paragraph, Permittee shall, within 30 days of receipt of an invoice from
LACFCD, reimburse the LACFCD for all costs and expenses incurred by the LACFCD
in connection with the removal of the device(s).

HOA.675777.1



LOS ANGELES COUNTY DEPARTMENT OF PUBLIC WORKS
FOR LOS ANGELES COUNTY FLOOD CONTROL DISTRICT
900 S. FREMONT AVE.
ALHAMBRA, CALIFORNIA 91803-1331

FLOOD PERMIT APPLICATION

TRACKING NO.
DATE RECEIVED:

OWNER/ APPLICANT: TELEPHONE:( )
ADDRESS:

Street City Zip Code
AGENT/ CONTACT: TELEPHONE:( )
ADDRESS:

Street City Zip Code
E-MAIL
SITE ADDRESS:

Street City Zip Code

NEAREST INTERSECTION: THOMAS GUIDE:

SCOPE OF WORK:

PERSON/AGENCY RESPONSIBLE FOR THE

MAINTENANCE OF THE PROPOSED FACILITY: PHONE: ( )

The undersigned certifies that the applicant for this permit is familiar with the requirements of the County Lobbyist Ordinance (Los Angeles County Code
Chapter 2.160), and that all persons acting on behalf of the applicant have complied with and will continue to comply with this ordinance throughout the
application process. It is further agreed that the Owner/Applicant is the financially responsible party for all fees, deposits, charges, collections and
refunds, regardless if payment is made by others

Print Name of Owner/Applicant Signature of Owner/Applicant Date

Submittal Requirements:

1. Four sets of final construction plans (seven if the Corps is involved) with structural details and profiles of the existing and proposed facilities.
2. Two sets of letter size structural and/or hydraulic and hydrology calculations. The plans and calculations must be stamped and signed

by a registered civil/structural engineer licensed to practice in the State of California.

Four copies of the As-Built drawings of the District’s facility impacted by the proposed work and two of the right-of-way map.

Letter from Owner/Applicant authorizing Agent/Contact to request a permit on their behaif.

For storm drain connections, complete EXHIBIT "A” when applicable, and submit SUSMP.

Fees will be charged according to the current ordinance established by the Board of Supervisors

Certificate of Liability Insurance ($1 Million minimum coverage) and additional insured endorsement naming the County of Los Angeles,

the Los Angeles County Fiood Control District, and, when applicable, the U.S. Amy Corps of Engineers as co-insured.

Complete and sign acknowiedgement that Applicant has read, understands, and agrees to fully comply with the Best Management Practices (BMP)
Attachment to this permit per Los Angeles County Code Chapter 12.80 Stormwater and Runoff Pollution Control.

The applicant must show that the proposed work will not adversely affect the District's interests; i.e., (1) Hydraulic and Hydrologic Design;

(2) Structural integrity; (3) Maintenance standards; (4) District's property rights, etc.

NGO A

*®

PAYMENT FOR DISTRK:T USE ONLY RECEIVED BY: ASSIGNED TO;
Issuance Fee: $ (Project No. ) Suggested Routing:
Processing Fee: $ (Project No. ) | —FMD CDES-H 0DES-S
Plan Check: $ (Project No. ) | = XV(';['ED E;V[%) E'\g;hg
Inspection: 3 (Project No. ) | “AED “GMED S TaL
Security Deposit: $ (Project No. ) “RMD - Road Unit
Actual Cost: $ (Project No. ) 1 - Other
Total: $
TYPE
C Storm Drain Connection C Landscaping = Overbuild (. Access
C Catch Basin Relocation C Major Modifications ~ Bridge C LNO

C Catch Basin Modification C Minor Modifications C Utility Crossing Z Other
INFO

Stream/Project File Code PO #

PD/MTD (To be Transferred) Tract/P.M. No.
O:\Section\Permits\Flood Unit\Flood Permit Application

Revised: August 2011



0000

FOR DISTRICT USE ONLY
(Preliminary Check)
General
Incomplete packages are NOT accepted
Plan Check and Inspection fees included
Vicinity Map
Affected facility (i.e. MTD, RDD, & etc.) has been transferred to the District for maintenance

General Engineering Requirements

ooooco

Two sets of calculations and/or reports stamped and signed by a Civil/Structural/Geotechnical Engineer

Four sets of plans (seven for Army Corp facilities) signed and stamped by a Civil/Structural/Geotechnical Engineer
Four copies of District’s facility “As-Built” drawings that are affected by the proposed work

Name of affected District facility shown on the plans for the proposed work

Plan, Profiles, Elevations, Sections, and Details for the proposed work

Storm Drain Connections

Oo0oQooD

Existing hydraulic and hydrology data of the District’s facility impacted by the proposed connection
Obtain the “Allowable Q" from Design Division

Revised Hydraulic calculations taking info account the proposed connection

Water quality agreement signed and notarized (Not always required)

Stationing along LACFCD's storm drain centerline where the proposed connection is located
SUSMP

Catch basin relocation

=]

a
Q
Q

Existing catch basin hydrology and design data included.
Revised catch basin hydrology and design data included.
Connector pipe hydraulics.
Street capacity calculations

Crossings over channels

a
Q
Q

Overbuilds

oooo

Water surface and pier loss calculations
Structural calculations for the bridge/ utility crossing including surcharges on the District facility

Plan and profile plans

Right-of-way letter of approval from the underlying fee owner

Two copies of the structural calculations for added surcharges on the District facility
Two copies of the right-of-way map

Two copies of the easement documents (if LACFCD is not the underlying fee owner)

Utility Crossings

Under-crossing

(=
o
a

Plan and profile of proposed utility showing the District storm drain
Method of support and structural calculations
Two copies of right-of-way map and four copies of the “as built”

Over-crossing

Q
Qa
=)

Plan and profile of proposed utility showing the District storm drain
Two copies of right-of-way map and four copies of the “as built’
Structural calculations for added surcharges on the District facility

Temporary Use
Short Term Use (less than a year)

0
]

Liability Insurance ($1,000,000 minimum coverage) including LACFCD/LACDPW as additionally insured
Plot plan with north arrow and limits of affected areas

Long Term Use (more than a year)

Q
=}

Copy of Use Agreement, Recreation Agreement
SDF Plot plan with north arrow and limits of affected areas

0O:\Section\Permits\Fiood Unit\Flood\Master\Flood Permit Application



APPENDIX IV

TERMS OF COMPLIANCE WITH CALIFORNIA LABOR LAW REQUIREMENTS



TERMS FOR COMPLIANCE WITH CALIFORNIA LABOR LAW REQUIREMENTS

1. Contractor acknowledges that the project as defined in this Agreement between Contractor and the
City, to which these Terms for Compliance with California Labor Law Requirements is attached and incorporated by
reference, is a “public work” as defined in Division 2, Part 7, Chapter 1 (commencing with Section 1720) of the
California Labor Code (“Chapter 1”), and that this Agreement is subject to (a) Chapter 1, including without limitation
Labor Code Section 1771 and (b) the rules and regulations established by the Director of Industrial Relations
(“DIR”) implementing such statutes. Contractor shall perform all work on the project as a public work. Contractor
shall comply with and be bound by all the terms, rules and regulations described in 1(a) and 1(b) as though set
forth in full herein.

2. California law requires the inclusion of specific Labor Code provisions in certain contracts. The
inclusion of such specific provisions below, whether or not required by Caiifornia law, does not alter the meaning or
scope of Section 1 above.

3. Pursuant to Labor Code Section 1773.2, copies of the prevailing rate of per diem wages for each
craft, classification, or type of worker needed to perform the Agreement are on file at City Hall and will be made
available to any interested party on request. Contractor acknowledges receipt of a copy of the DIR determination of
such prevailing rate of per diem wages, and Contractor shall post such rates at each job site covered by this
Agreement.

4, Contractor shall comply with and be bound by the provisions of Labor Code Sections 1774 and
1775 concerning the payment of prevailing rates of wages to workers and the penalties for failure to pay prevailing
wages. The Contractor shall, as a penalty to the City, forfeit one hundred dollars ($100) for each calendar day, or
portion thereof, for each worker paid less than the prevailing rates as determined by the DIR for the work or craft in
which the worker is employed for any public work done pursuant to this Agreement by Contractor or by any
subcontractor.

5. Contractor shall comply with and be bound by the provisions of Labor Code Section 1776, which
requires Contractor and each subcontractor to (1) keep accurate payroll records and verify such records in writing
under penalty of perjury, as specified in Section 1776, (2) certify and make such payroll records available for
inspection as provided by Section 1776, and (3) inform the City of the location of the records. The City shall not
make payments when payroll records are delinquent or inadequate. The City shall withhold payments equal to the
amount of underpayment and applicable penalties when, after investigation, it is established that underpayment has
occurred.

6. Contractor shall comply with and be bound by the provisions of Labor Code Sections 1777.5,
1777.6 and 1777.7 and California Administrative Code title 8, section 200 et seq. concerning the employment of
apprentices on public works projects. Contractor shall be responsible for compliance with these aforementioned
Sections for all apprenticeable occupations. Prior to commencing work under this Agreement, Contractor shall
provide City with a copy of the information submitted to any applicable apprenticeship program. Within sixty (60)
days after concluding work pursuant to this Agreement, Contractor and each of its subcontractors shall submit to
the City a verified statement of the journeyman and apprentice hours performed under this Agreement.

7. Contractor acknowledges that eight (8) hours labor constitutes a legal day's work. Contractor shall
comply with and be bound by Labor Code Section 1810. Contractor shall comply with and be bound by the
provisions of Labor Code Section 1813 concerning penalties for workers who work excess hours. The Contractor
shall, as a penalty to the City, forfeit twenty-five dollars ($25) for each worker employed in the performance of this
Agreement by the Contractor or by any subcontractor for each calendar day during which such worker is required
or permitted to work more than eight (8) hours in any one (1) calendar day and forty (40) hours in any one calendar
week in violation of the provisions of Division 2, Part 7, Chapter 1, Article 3 of the Labor Code. Pursuant to Labor
Code section 1815, work performed by employees of Contractor in excess of 8 hours per day, and 40 hours during
any one week shall be permitted upon public work upon compensation for all hours worked in excess of 8 hours per
day at not less than 11/2 times the basic rate of pay.

8. For every subcontractor who will perform work on the project, Contractor shall be responsible for
such subcontractor's compliance with Chapter 1, and Contractor shall include in the written contract between it and
each subcontractor a copy of Chapter 1 and a requirement that each subcontractor shall comply with Chapter 1’s
provisions. Contractor shall be required to take all actions necessary to enforce such contractual provisions and
ensure subcontractor's compliance, including without limitation, conducting a periodic review of the certified payroll
records of the subcontractor and upon becoming aware of the failure of the subcontractor to pay his or her workers
the specified prevailing rate of wages, Contractor shall diligently take corrective action to halt or rectify the failure.



9. Contractor shall indemnify, hold harmless and defend (with counsel reasonably acceptable to the
City) the City against any claim for damages, compensation, fines, penalties or other amounts arising out of the
failure or alleged failure of any person or entity (including Contractor and its subcontractors) to pay prevailing
wages as determined pursuant to Labor Code Sections 1720 et seg. and implementing regulations in connection
with any work undertaken or in connection with the Agreement.



APPENDIX V

CITY OF CARSON SPECIAL PROVISIONS
AND PERMIT REQUIREMENTS



CITY OF CARSON SPECIAL PROVISIONS

The City of Carson has elected to have “KEEP CARSON BEAUTIFUL" stenciled in the ARS
units as shown in this Appendix. Please note that the Contractor is not required to provide the
same ARS unit to every City and may provide the City of Carson with ARS units provided by a
different manufacturer than the other cities.

The City of Carson has already submitted an application to the Los Angeles County Department
of Public Works for ARS and CPS units to be installed in Los Angeles County Flood Control
District catch basins within the City of Carson. A copy of the Permit Fee Invoice and comments
on the submittal are included in this Appendix. The Contractor shall respond to comments and
obtain the Los Angeles County Department of Public Work permit on behalf of the City of
Carson.
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— o Vowder
DEPARTMENT  FILE COPY

RECEIVED R0£8906

W12AUG 27 AM 7: 38

ENGINEERING SERVICES
. - 08/23/12
018100 CITY OF CARSON DSG/ENGINEERING

LCS ANGELES COUNTY

DEPT OF PUBLIC WORKS

900 S8 FREMONT AVE 3RD FLOOR

ALHAMBRA, CA 91803-1331

0001 1 LOT FEE, FOR FLOOD PERMIT AS IT RELATES TO 50,000.0 50,000.00

MACHADO LAKE TRASH TOTAL MAXIMUM DAILY
LOAD AND CAPITAL IMPROVEMENT PROJECT
NO. 1332, PER FLOOD PERMIT APPLICATION.

APPROVED BY CITY COUNCIL ON AUGUST 7,
2012, ITEM NOC. 8.

--->PROCESS FOR PAYMENT
--->PURCHASE ORDER W/CHECK
--->DO NOT MAIL CHECK

--->DO NOT MAIL P.0.TO VENDOR!

PO Total , 50,000.00

08/23/12 APPLICATION



' PO3160 <3b96> PO_PRVEND_MO1 Andrea Ellis ' BROWSE

l——{ Software PURCHRASE REQUEST (c) 2ot12}—
PRi: RO4B306 PO#: Status: PR Sec Cd: DSWG Apr Cd:
Vendor ID: TBD - PEDB: P Addr: P1 Confirm:
T80 . Rccecount:
Terms: Curr:
Text File Name: ’ Format:
Cat: Bid Number:
PH: { ) - i Tupe: P Contract #:
Blanket Number: Amt: Amt Rm:
Ship: PEDB Addr: Bill: PEDB Addr:
Name: Name:
Date Required: 08/23/201i2 Requisition Codes: PP
Entry Date: 08/13/2012 Expiration Date: 06/30/2013 Auto EN: Y Div: GEN
Requested by: DEBBIE TORRES Date: 08/13/2012 End Use
Rpproved by: Date: DSG/ENGINEERING
Printed by: Date: Buyer:
GOTO Item:[ 1 Dist:[ 1 Assoc:[ 1 Print:[ ] Text:[ ] Notes:[ ] POST:[ ]
Find Key: [ ] PE:L ] PE Look:[ 1 Up:[ ] Show:[ ]
FIRST DELETE PRINT HELP PREVIOUS NEXT COLLECT EXIT

PURCHASE REQUEST AUTHORIZATION

From: DSG Staff
To:  DSG General Manager

Reason/Purpose for this request:
- kY

~« '@//Zf//u;;?;/ 5 Ty et 1

(T eies THOL Bt ) Jigpinll o (552 et i My it
- Requisition Approvals" Z 7 7 V7 7/ T e

BoooaBl BN 37400

[ 4

|

Authorization Signature Date

22:S Wd flOnvie
4
H
3




P0O310 <3b96> PO_ITEM_MO1

GF DS ENG NPDES/Water Quality
Professional Services

Andrea Ellis

BROWSE

—{ Sof tware PURCHARASTE REQRUEST ITEMS (c) EOIEF——
PRH Item Qty Unit Cest Units Terms Discount
R648806 0061 1 50,00060.00 LOT

Tax: Charges: Duty:

Tax: - PT EX: 50,000.00 Extend: 50, 000.00
Account: B1808202B56064-40133201 Ledgers: GL GL JL JL

Machado Lake Watershed Catch B
Capital Improvemsnts

Name: 7TBD
ARd: Name:
FR PO# Item PO Total
N 50, 000.00
-+ Catalog #: Print: Change: VY
No Description————=~mrem——em e e ——
01 FEE, FOR FLOOD PERMIT RS IT RELATES TO
02 MACHADO LAKE TRASH TOTAL MAXIMUM
©3 DAILY LOAD AND CAPITAL IMPROVEMENT
04 PROJECT NO. 1332, RS RPPROVED BY
65 COUNCIL DN 08/07/12, ITEM NO. 8.
06

L]

FIRST

Uendor ID: TBD
Ship. To ID:
Join Product Code

Cd:

Whse Statu

Edit:

Send To:[ 1l POST:L
AD: As: Pt: Tx: Nt:
PREVIOUS NEXT COLLECT

Print P0:[ ] Rec Rpt:[ ] Copy Item:[ ]
F Key:l[ ] Item:[ ] GOTD PR:
DELETE PRINT HELP

s

Tp
PO
PO
PO
PO
PO
PO
'O

EXIT
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COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS
900 S. FREMONT AVENUE
ALHAMBRA, CA 91803-1331

TO: PATRICIA ELKINS DATE: January 23, 2013
CITY OF CARSON District’s CBs Retrofit in the
701 E. CARSON STREET SUBJECT: City of Carson
CARSON, CA 90745 PERMIT No.: PCFL 201203205

We have reviewed your revised submittal for the proposed installation of Automatic Retractable
Screens (ARS) and Connector Pipe Screen (CPS) units in the existing Los Angeles County Flood
Control District (LACFCD) Catch Basins (CBs) within the City of Carson (City), and have the following
comments:

1. Out of the original 196 CBs submitted for retrofit review, 154 CBs are LACFCD-owned and 42
CBs are City-owned.

2. Attached is a PDF file <121220-Final-City of Carson CB Project.pdf>, which includes the
following:

a.

T

T oFa@ e e

CBs Permit List (3 pages), 154 LACFCD CBs. Our review comments were incorporated in
this List. The CBs were grouped as:

» The first 9 CBs (not highlighted) are allowed for ARS unit retrofit only.

» The next 7 CBs (not highlighted) are allowed for CPS unit retrofit only. See Table 1 for
CPS dimensions.

> The last 138 CBs (highlighted in yellow) are allowed for both CPS & ARS units. See
Table 2 for CPS dimensions.

Attachment A — Automatic Retractable Screens (ARS) Requirements & Connector Pipe
Screen (CPS) Requirements

Attachment B — Field Testing of ARS Units

Attachment C

Table 1 — CPS Sizing Table for CBs In Non-Sump Conditions With No ARS
Table 2 — CPS Sizing Table for CBs With ARS, City of Carson

Appendix A-1: CPS Configuration

. Appendix A-2: Staff Gauge

Appendix A-3: Example CPS Layouts
Appendix A-4: Connector Pipe Location Key

3. Provide ARS and CPS Shop Drawings for our review and approval.

4. The City shall enter into a Long-Term Maintenance Agreement with the LACFCD, pursuant to
which the City shall assume operational and maintenance responsibilities for the structural

Page 1 of 2




BMPs in perpetuity, including but not limited to the removal and disposal of pollutants captured
or withheld by the structural BMPs and the repair of the device as necessary.

5. Also attached is a PDF file<121220-Final-City of Carson-City Owned CBs.pdf>, which includes
42 City-owned CBs. As a courtesy review we recommend the following:

a. The first 11 CBs are allowed for ARS unit retrofit only.

b. The next 28 CBs (highlighted in yellow) are allowed for both CPS & ARS units. The
recommended CPS dimensions are included in the file.

c. The last 3 CBs (highlighted in red) were deleted because the catch basins were repeated.

6. Please be advised that the City-owned CBs will not be included in this Permit.
Please revise and submit five (5) sets in both printed and electronic format of (Excel) Spreadsheets
along with five (5) sets of ARS and CPS Shop Drawings. Additional comments may follow upon review

of subsequent submittal.

If you have any questions, please contact Hassan Houmsi @ hhoumsi@dpw.lacounty.gov or at
(626) 458-4992.

Page 2 of 2




Encroachment Permit - City of Carson, CA

kj ¥ Find us on Social Mediz City Hall Hours: (310) 830.7600. 7 a.m. - 6 p.m.. Mon, - Thu.

Business Visitors

Departments Residents

pape
~ 5L
, S
s Ty

UNLIMITEg

Government

fﬁ' Home :: City Departments :: Public Works :: Engineering :: Permits :: Encroachment Permit

Home

Permits
Encroachment Permit

f Excavalion Permit
An encroachment permit is required any time there is work
being done within the public right-of-way. Below is a fist of

items that require an encroachiment permit.

fEncroachment Per

Dumpstar/Siorage
Coniainer Permit

+ Lane closures

+ Well monitoring

» Vault access

+ Placing aerial cable on existing utility poles
+ Temporary parking

All other items not listed above need approval from
Engineering Services.

Far all Engineering Services related permits, applicants shall
call to schedule for an inspection 24-hours before start of
work. Final inspection required for all permits.

Encroachment Permits

Application

Guidelines

Insurance Requirements

City Hall Address:
City Halt Hours:
24-hour automaled:

Page 1 of 1
=

About Us

Search...

Online Services Quick Links

A +A

Contact information

Julio Gonzalez
Jgonzale@carson.ca,us

701 E. Carson St. Carson, CA 80745 P.310.952.1700 X1822
F.310.835.5749

Hours
7:00am-6:00pm
Monday-Thursday

TO SHEDULE AN INSPECTION APPOINTMENT
CALL 310-847-3502

701 E Carson Streel, Carson, Caiifornia 907456
(310) 830-76C0. 7 AM - 6 PM. Monday - Thursday
(310} 952-1700

Contact a specific employeg: Employee Directory

http://carson.ca.us/content/department/dev_service/encroachment.asp

synight 2008 - 2011 - City of Carson, California

rome | Site Map | Disclaimer
Powered by City Staff

9/23/2013



PLEASE FILL OUT THE ENTIRE FORM AND SUBMIT TO
DEVELOPMENT SERVICES - ENGINEERING DIVISION

ANY QUESTIONS CALL (310) 952-1795

Permit Type CITY OF CARSON ESTIMATED
. ENGINEERING SERVICES PERMIT START DATE
¢~ Construction
(" Excavation
PERMIT APPLICATION
" Encroachment
(" Trash Bin/Container
APPLICANT
Applicant Company
Mailing Address E-mail
City State Zip Code Telephone
Emergency Name Emergency Phone

JOBSITE
Location Type Existing Improvements
(" Residential ¢ Commercial (" CurbGutter (™ Sidewalk (" Pavement (" Parkway
Address Dir Street Cross Street

| |

Location Description ]

Trash Bin/

Purpose

QUANTITY or Pavement
MEASUREMENTS

r Container

|7 Street Closure

Development
Construction

-

Driveway Curb and Gutter Sidewalk




CITY OF CARSON

ENGINEERING DIVISION

ENGINEERING PERMIT TYPICAL REQUIREMENTS

_-I Contractor’s License Classifications

TYPE OF CONSTRUCTION CONTRACTOR LICENCE

Street pavement General A or C8 (Concrete)

Driveways, Curb & Gutter or C12 (Earthwork/Paving)

Sidewalk

Water of Sewer General A or C34 (Pipeline)
or C42 (Sanitation Systems)

Certificate of Insurance
"City of Carson” as additional name
$1,000,000 General Liability

Current Business License

Fees

[ssuance Fee...ocoovvvvevniiiiiiiee $100.00

Inspection Fee.......cooooviiniiiiininniininns $75.00/HR 2 HR min.

Performance Bond (Security Deposit)......... $1,500.00 min. Depending type of Work

Select One:  (A) Cashier’s Check or Money Order
(B) Surety Bond
(C) Cash

Bond Release: Cecilia Malele (310) 952-1700 Ext. 1801

3 Sets of Plang

Call to schedule an inspection appointment at least 24-hours before the start of work.
(310) 847-3502

CITY OF CARSON STANDARD DRAWING REFERENCE

(G110 A €101 11=) SO U 108

Driveway (Residential)............ocoiiiiiiiin 109 or 110 & 128
Driveway (Commercial).........oooovviniivniii 111 0r 112 & 128
SIdEWalLK. et 116 thru 119 & 104 & 128
Parkway Drain........o.oovveiiniiiiieee e 300 or 301

See Book of Standards for other types

CITY HALL
701 E. CARSON STREET - P.O BOX 6234 - CARSON CA 90749 - (310)830-7600
WEBSITE: CI.CARSON.CA.US



CITY OF CARSON

DEVELOPMENT SERVICES GROUP
ENGINEERING SERVICES DIVISION
701 East Carson Street
Carson, CA 90745
Telephone Number: (310) 952-1795
FAX Number: (310) 835-5749

Street Permit applicants must comply with the following requirements:
1. The applicant shall provide a Certificate of Insurance evidencing commercial

general liability insurance in the amount of $1 million per occurrence policy
(claims made and modified occurrence policies are not acceptable).

2. The applicant shall provide an Additional Insured Endorsement to the commercial
general liability policy, naming the City of Carson as an additional insured.

3. The applicant shall provide a Certificate of Insurance evidencing automobile
liability insurance in the amount of $1 million per occurrence policy.

4. The applicant shall provide a Certificate of Insurance evidencing workers
compensation insurance.

5. All insurance companies must be admitted and licensed in California and have a
Best’s Guide Rating of A-Class VII or better, as approved by the city.

6. The applicant shall apply for a City of Carson Business License.

7. The applicant shall provide a copy of valid Contractor’s Licence.

8. Concrete work in the public right-of-way requires a State Contractor’s License
classification of “General Engineering Contractor” (Class A) or Concrete
Specialty License (C-8).

9. The applicant shall provide three sets of plans to the Engineering Services
Division. The plans will be reviewed and approved by the City Engineer.



The Certificate(s) of insurance shall:
Indicate that the policy is current
Name the City of Carson as the Certificate Holder
Name the City of Carson as an Additional Insured
Give 30 days written cancellation notice. (Strike the words ENDEAVOR TO and
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO
OBLIGATION NOR LIABILITY OF ANY KIND UPON THE COMPANY, ITS
AGENTS OR REPRESENTATIVES.)

Be signed with an original signature (stamps and facsimiles not accepted) by the
authorized representative.

If you have any insurance related questions, please contact Edwin (Ed) Holton, Risk
Management, at (310) 952-1700, extension 1160.



APPENDIX VI

CITY OF PALOS VERDES ESTATES
PERMIT REQUIREMENTS



CITY OF PALOS VERDES ESTATES

STATE OF CALIFORNIA

GENERAL PROVISIONS AND STANDARDS

FOR PUBLIC WORKS PERMITS
(DRIVEWAYS, WALKWAYS, CURB & GUTTER, CURB DRAINS)

Last Revised: April, 2012

Approved, ﬂ@f{\ \Z , 2012,
Nz,

Allan Rigg

Director of Public Works




* Public Works Permit
General Provisions & Standards

GENERAL
All Public Works Permits shall be subject to the following requirements:

°

® & 8 € o

These standards shall apply to all construction within the City rightofway.

All work or material required by these plans shall be performed or furnished in
conformance with the applicable construction or material requirements of the Standard
Specification for Public Works Construction, latest edition and as noted herein.

All work except for walkways shall be completed by a Contractor licensed by the State of
California. Walkway permits may be issued to homeowners with the proper insurance.
Contractors who work on all other public rightofway work shall have the proper State
contractor’s license classification for the work for which they are obtaining a permit.
Contractor shall have a current Palos Verdes Estates city business license.

Contractor shall provide a copy of their general liability insurance certificate and a copy of
an insurance endorsement, on a separate form from the general liability certificate, naming
“the City of Palos Verdes Estates, its officers, agents and employees” as additionally
insured. See last page of these guidelines for a sample~ltems 1, 2, and 3
{Form CG 20 12 Q7 98) are required.

All construction shall be in accordance with the latest edition of the Standard
Specifications for Public Works Construction, except as stated herein.

No material may be placed or stored inx the City rightofway (ROW).

Urtilities shall be protected in place, unless otherwise shown per approved plans.

All wraffic control shall be per the latest edition of the WATCH manual.

[nspection by City Inspector is required before installation of materials.

Plant height on righvofway shall be less than 30 inches, with no hedges. Tree planting in
the right-ofway requires prior approval from the City Forester.

DRIVEWAY APPROACHES AND DRIVEWAYS

L]

Driveway approaches shall be installed on the front six feet of all driveways, adjacent to the
street. The driveway shall consist of the remainder of the paved surface, beyond the
approach. The driveway and driveway approach shall conform to Palos Verdes Estates
Standard Plan, ST-10.
One set of plans shall be included with each permit application showing the location of the
driveway and driveway approach in reference to the street. Dimensions of drivewayf(s),
driveway approach(es), City rightof-way and property lines shall be included on plans.
Driveway materials shall conform to one of the following options:
1. Six (6) inches of Portland Cement Concrete (PCC) over six (6) inches of aggregate
base. PCC shall be 520C2500 and must be obtained from a ready-mix plant.
Three (3) inches of C2-PG 64-10 asphalt concrete over six {6) inches of aggregate base.
3. Concrete interlocking pavers over four (4) inches of PCC, over six (6) inches of
aggregate base, in conformance with the attached “Acceptable Alternate Paving
Materials for Driveways”. )
For all options, aggregate base shall consist of coarse sand or disintegrated granite base.
Material other than those described above may only be used for any portion of the
driveway in the City right-ofway in the event of a hardship or structural impracticability (to
be determined by the Public Works Department). The permit shall then state, “the City
and urility companies are only required to use City Standard materials when repairs are
made to the driveway and/or approach unless the difference in repair cost is paid for by
the abutting property owner.”

(%)

Page 10f 2

City of Palos Verdes Estates
Public Works Department



" Public Works Permit
General Provisions & Standards

®

All concrete shall be wood floar finished and cured. Decorative sawcuts are allowed on the
driveway only, not the driveway approach. No steel/wire mesh shall be installed in the
appreach.

There shall be 2 minimum of twenty (20) ft. between two (2) driveways located adjacent to
the same lot, and a minimum of one (1) foot between any portion of the driveway or
driveway approach and the extension of the property line.

» The driveway approach and the portion of the driveway within the City right-ofway shall
be perpendicular to the street.

e  All driveway approach replacement shall include removal and replacement of curb and
gutter and asphalt slot paving adjacent to the new approach. The new approach shall be
constructed with plain uncolored concrete only, no other material.

CURB AND GUTTER

e Curb and gutter construction shall conform to “Standard Plans for Public Works
Construction” Plan No. 120-1, Type A2{8) or A3(8), or PVE standard plan ST-29 or ST-30.
Curb height shall be 8” high. Asphalt slot paving is required next to new concrete.

e Concrete shall be 520-C2500 and must be obtained from a readymix plant.

s Both curb and gutter shall be removed when repairing existing curb and gutter.
Longirudinal saw cuts in gutter shall not be permitted. All joints shall be saw cut.

e New sections of curb and gutter shall be installed in sections of no less than ten (10) ft. No
section of less than ten {10) ft. shall be removed or left in place. Gutter shall be 2 ft wide.

o Place weakened plane joints at all B.C.s, E.C.s, P.C.Css, P.R.Css and at 15" (Max.) intervals;
in concrete curb and gutters.

WALKWAYS

¢  Only one walkway, located perpendicular to the street, shall be constructed in the R.O.W.

o The walkway shall have a minimum separation of one (1) foot from any portion of the
driveway or driveway approach. No curbs are permitted parallel and adj. to the walkway.

o  The walkway shall be a minimum four (4) feet wide and a maximum six (6) feet wide.

e The walkway may be constructed of any type of solid material provided no gaps are found
within the portion located in the City right-ofway {(i.e. no stepping stones, grass grout)

CURB DRAINS

2

Bottom of pipe shall be threefourths (3/4) inch above gutter flow line unless curb face is
less than eight (8) inches.

Use four (4) inch pipe for eight (8) inch-high curb, three (3} inch pipe for six (6) inch curb.
If curb or gutter is damaged, curb and gutter shall be replaced per City Standards in
sections no less than ten (10) feet.

All pipes shall be schedule 40/SDR 35 PVC, cast iron, or (liuccile iron.

ASPHALT WORK IN CONJUCTION WITH PUBLIC WORKS IMPROVEMENTS

°

2

Asphale shall be saw cut with 12-inch T-cuts for trenches. Hot mix asphalt shall be used.
Minimum width of asphalt patch shall be twelve (12) inches from edge of concrete, more if
required by the Public Works Inspector to facilitate proper drainage.
Replacement of asphalt shall conform to City standards and Greenbook Section 302.5.
s 4" thick asphalt concrete type C2-PG 64-10 over min. 6” crushed aggregate base,
compacted to 95% compaction. Tack coat shall be applied before AC placement

Page 20of 2
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Public Works Department



@ POLICY NUMBER: COMMERGCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED -
STATE OR POLITICAL SUBDIVISIONS - PERMIT

i

This endorsem t modifies ms/{rance provuded under the foliow;
e g\

COMMERGA\L‘ GENER,%f \.\QBMTY

o SCHEDULE T

State Or Political Subdivision:

9 The City of Palos Verdes Estates, its officers, agents and employees, are named
as additional insureds.

Section il - Who Is An Insured is amended to include as an insured any state or political subdivision
shown in the Schedule, subject to the following provisions:

1. This insurance applies only with respect to operations performed by you or on your behalf for which the
state or political subdivision has issued a permit.

2. This insurance does not apply to:

a. "Bodily injury,” "property damage” or "personal and advertising injury” arising out of operations
performed for the state or municipality; or

b. "Bodily injury" or "property damage" included within the "products-completed operations hazard”.

Any other insurance maintained by the City of Palos Verdes Estates shall be excess and not
contributing with the insurance provided by this policy.

Said policy shall not terminate, nor shall it be canceled nor the coverage reduced, until thirty (30} days
after written notice fo City.

@ cG 2012 Q‘(Agé‘%}Used for Sfate o PoliibghSubdiidiéns)
A\ A i LE
\}} Copy;(gh& \quranc ,ééhﬁce pfﬁce, {n 19

f’f\-,§

s
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APPENDIX VII

CITY OF LOMITA LETTER OF AUTHORIZATION IN LIEU OF
ENCROACHMENT PERMIT



CITY COUNCIL ADMINISTRATION
MARGARET ESTRADA MICHAEL ROCK
JIM GAZELEY CITY MANAGER

HENRY SANCHEZ JR.
MICHAEL G. SAVIDAN
BEN TRAINA

CITY OF LOMITA
Date: , 2013
Contractor's name
Address

SUBJECT: TMDL Project
Project No.

LETTER OF AUTHORIZATION IN LIEU OF ENCROACHMENT PERMIT
Dear
This letter of authorization will serve as an encroachment permit to xxxx to proceed with
the installation of ARS and/or CPS units on City owned catch basins in the City of
Lomita. Contractor shall secure permit from the Los Angeles County Department of
Public Works for any work on a LA County owned catch basins in the City of Lomita.
This letter of authorization is valid only after the contractor meets the general liability
and worker's compensation insurance requirements as stipulated in the specifications
and Contract Document. The contractor shall obtain a City business license.

If you have any questions, please contact Tom Shahbazi at (310) 325-7110 ext. 210.

Sincerely,

Vince Damasse, P.E.
Public Works Director/City of Lomita

ACCEPTANCE OF LETTER OF AUTHORIZATION
Receipt of the above authorization letter is hereby acknowledged:

BY: Date:

Title:

CITY HALL OFFICES * P.O. BOX 339 * 24300 NARBONNE AVENUE, LOMITA * CALIFORNIA 90717
(310) 325-7110 * FAX (310) 325-4024 « www.lomita.com/cityhall



APPENDIX VI

CITY OF ROLLING HILLS ESTATES
PERMIT REQUIREMENTS
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APPENDIX IX

CITY OF RANCHO PALOS VERDES SPECIAL PROVISIONS
AND PERMIT REQUIREMENTS



1.

RANCHO PALOS VERDES SPECIAL PROVISIONS

Contractor must obtain an encroachment permit (sample forms attached)
from the City of Rancho Palos Verdes. No fee will be required for the
permit; however, the contractor is responsible to satisfy all the
requirements of the permit at his own expense, including completion of a
traffic control plan to the satisfaction of the Rancho Palos Verdes Traffic
Engineer. Such plan shall be prepared and sealed by an engineer duly
licensed to practice civil or traffic engineering in the State of California.,
and is subject to review and approval of the City’s Traffic Engineer or her
designate.

Contractor must obtain and keep in place a current year City of Rancho
Palos Verdes business license (form attached) including payment of all
required fees.



RANCHO PALOS VERDES

CHECKLIST FOR ENCROACHMENT PERMIT

(Work performed by a State Licensed Contractor)

The following items are to be submitted by the Contractor prior to the issuance of the
Permit:

Permission of Homeowner (if applicable)
City Business License Number (current year)

Certificate of Insurance — Comprehensive General Liability - $2M
(current with WET SIGNATURE required)

Additional Insured Endorsement for the City of Rancho Palos Verdes required
(ATTACH endorsement policy)

Worker's Compensation Insurance (current)
____ State of California Contractor's License Certificate/Card (current)
___Signed N.P.D.E.S. Compliance Certification (see attached forms)
Signed Hold Harmless Agreement (see attached form)

Call Dig Alert (1-800-227-2600) Underground Service Alert of Southern California 2
Working Days before beginning any work.

Call the City of Rancho Palos Verdes 48 working hours prior to Inspection request
and/or Final Inspection at (310) 544-5252.

30940 HAWTHORNE BOULEVARD / RANCHO PALOS VERDES, CA 90275-5391
(310) 544-5252 / FAX (310) 544-5292



(310) 544-5252

Location of Work

CITY OF RANCHO PALOS VERDES
DEPARTMENT OF PUBLIC WORKS Area Permit No.
PUBLIC PROPERTY
ENCROACHMENT PERMI

30940 Hawlhorne Blvd., Rancho Palos Verde®

P4

AP%I;CANT TO FILL IN (PLEASE 1§
23 p

Permittee/Owner £
Address

Contractor
Address

City

i
City ﬁ;?%’ Code

Telephone No.

Telephone No.

S

DESCRIPTION OF WoRK ] New 0 Replacement
Q sigvalk O Sewer line/gfr

Q Trench/Excavation
( Driveway Approach

AL

" (HARD COPY

@/undersigned permitlee hereby certify ariRg

% “Instructions for [
Municipal Code. §¢
That in considg
their officers or ey
persons or propertyy
or permits which may<g
part of this Installation irify
of Public Works at the expayg

#2d in response thereto, and thai ali of 5
ogledds with the future use of the highway by
fe of the permittee or his successor interesl.

- this permil, the City of RanchgffP
of shallBggsaved harmiess by the ap
A einy of the work undertaken under the terms of this applicalion and the permit

{f accordance with the permit (back side included), the document titled
g7for Public Works Construction, applicable Standard Plans, and the

fs alos Verdes, City wherein the permit work is to be performed and any of
icant from any liability or responsibility for any accident, loss or damage to

i}

5‘1

d liabilities are hereby assumed by the applicant. It is further agreed that if any

e general public, it must be removed or relocaled, as designated by (he Director

City Business Lic. No.

Contractor’s Lic. No.

[J Certificate of Insurance with Additial insured Endorsement

FEES:

Permit

Plan Check

County Sewer Saddle Fee

Inspection

Total

Approved:
{Not valid unless approved by Department)

Date

Deposit Only

(Actual Cost will be calculated at project completion}

WHITE - inspector GREEN - Office

PINK - Permittee WHITE (Hard Copy) - Job Site




GENERAL REQUIREMENTS

« All work, unless otherwise specified, shall be done in accordance with the current edition of the STANDARD SPECIFICATIONS FOR
PUBLIC WORKS CONSTRUCTION.

« Traffic controls throughout permit construction shall conform to the current State of California MANUAL OF WARNING SIGNS,
LIGHTS AND DEVICES FOR USE IN PERFORMANCE OF WORK UPON HIGHWAYS. Permiltee shall provide and maintain all
such signs, lights, and devices.

» All barricades in use after sunset must have portable flashers.

» When Necessary, provide traffic control in accordance with ‘Work Area Traffic Control Handbook' (WATCH) or as modified by the
City’s Traffic Engineer.

» Traffic may be restricted only between the hours of 9:00 a.m. and 3:00 p.m. and subject to review of the Traffic Engineer.

« One lane of traffic in each direclion shall be maintained at all times on alt major and secondary highways.

» Pedestrian walkways must be maintained with safety fencing or barrier separation for adjacent excavation.

» The cost of any damage to traffic signal control devices shall be the permittee’s. responsibility and it shail be brought to the
immediate altention of the inspectlor.

« The Permittee/Contractor shall be responsible for the replacement cost of any inductive loops in the ground (wire sensors for traffic
signals) that are in conftict with or damaged by construction.

+ The Permitiee/Contractor must follow the National Pollutant Discharge Elimination System (NRDES) & Best Management Practices
(BMP’s) guidelines.

. Before work on any sewer line begins, a permit must be issued by the City of Rancho Palos Verdes Building and Safety Division in
addition to this permil. For information on sewer permits call (310) 265-7800 and ask for Building and Safety.

+ When permittee tunnels under existing curbs, gutters and sidewalks, the excavated trench shall be back-filled with cement grout as

described in the Standard Specifications.

A.C. Pavement shalt be saw-cut beyond edge of trench as specilied by APWA Standards.

Asphalt shali be placed in one-inch lifts or as directed by Depariment of Public Works Staff.

When compaction or material tests are required, ail costs are to be borne by the permittee.

A one-sack sand slurry mixture may be required for compaction where excavation interferes with traffic flow or where work is within

the roadway portion of an intersection.

« All excavations must be back-filied or plated at the end of Ihe workday. The Cily reserves the right to require the permiftee 1o plate
open trenches in lieu of back filling.

+ Permanent pavement repairs shall be made within 25 calendar days after excavation work is completed. inspector's approval is
required before permanent repairs are made.

+ Tree trunks shall be cut to within 4" of curb height. All tree trunks and rools shall be ground to a depth of 18" below grade by a
mechanical stump grinder to the satisfaction of the Departmenl of Public Work staff. All wood chips shall be removed, hole filled and
compacted with topsoil. .

« Call “DIG ALERT” at 1-800-227-2600 at teast 72 hours prior to any construction.

+ DUMPSTER REQUIREMENTS

+ Keep the sireet clean from debris at alt times. |

« Do not block/obstruct traffic motorists line of sight in any direction.

» Dumpster shall not infringe on ahy driveway approach, Fire Hydrant, Emergency facility, or utility cabinet.

« & ® @

Dumpsters must have reflectors and reflectorized tape at corners.
It shall be the permitiee’s responsibility to locate any storage sites for materials and equipment needed and such sites must be
approved in advance by the Departmen! of Public Works Staff.

+ SPECIAL EVENTS REQUIREMENTS

+ Obtain signatures of consent from all residents impacted by the Event and street closure. The signatures must be submitted 1o the
Public Works Department a minimum of two weeks prior to issuance of the permit.

+ Notify LA County Fire Department and LA County Sheriff 48 hours prior to the event.

+ Obtain special event insurance frem Cily Manager’s office.

. CURB AND GUTTER, DRIVEWAY APPROACH, SIDEWALK and CURB CORE REQUIREMENTS

« City's trench standards shall be used.

+ Call "DIG ALERT” at 1-B00-227-2600 at least 72 hours prior 1o any construction.

+ Remove any/all markings following construction.

» Remove and Replace curb and gutier at the edge of the asphalt and haul materials 1o a recycling center. Provide Load Ticket to the
Inspecior. {Do nat cut Asphalt in the street unless directed to do so by the Department of Public Works staff).

« Install monolithic section of curb and gutter.

+ Remove and Replace Concrete from Score line to Score line or as directed by the City staff.

« Install a minimum of 6 inch thick 2,500-PSI Concrete on drivable surfaces and a minimum of 4 inch thick in other places.

« Follow American Public Works Association (APWA) standards for Curb Core (Standards available at the City of Rancho Palos
Verdes/Department of Public Works).

« If an Encroachment Permit requires special review, the review period is a minimum of 10 working days.

+ CALL THE DEPARTMENT OF PUBLIC WORKS AT (310) 544-5252 (48-HOUR NOTICE REQUIRED PRIOR TO ANY WORK)

NOTE:

THIS PERMIT IS VALID FOR A PERIOD OF 90 CALENDAR DAYS AFTER THE VALIDATION DATE SHOWN ON THIS PER-
MIT.

DUMPSTER PERMITS ARE VALID FOR A PERIOD OF 30 DAYS ONLY.




CERTIFICATE OF INSURANCE



gsampie Cortificate of Insurance

ACORD  CERTIFICATE.OF LIABILITY INSURANCE.
D "I TS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ORLY AND
CONFERS NO RIGHTS UPON THE CEXTICATE HOLDER THS CERTIRCATE
@ DOES NOT PJMENTL EXTEND OR ALTER THE COVERAGE AFFORDZD BY THE
POUCIES BELOW,
\) COMPANIA A?FORDING COVERAGE
Q COMPANY
e
% cm?m
COBMPANY

OV s _ . R , ,
THIS IS TO CENTWY THAT THE POUICIES OF INSIURANCE USTED BELDW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY
PERIOD INCICATER. NOTWATHETANOING ANY REGUIREMENT. TERM OA CONDITION OF ANY CONTRALT DR OTHER DOCUMENT WITH RESPECT

TO WieCH TS CEXTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED §Y THE POLICIES DESCRIBED HEREWN IS SURJECT
TO ALL THE TERME, EXCILUSIONS AND CONOITIONS OF SUCH POUCES. UMITS SHOWN MAY HAVE BEEN REDUCED BY PAD CLAIMS.

=< B rOLICY POLICY LIFRCTIVE | POUCY DOPSRATION
um | e or M RS CATE [MM/OUAY Y] | BATE IMEL/OOIYY) ekl
SINGAAL LIANLITY BOOLY DUURY OCC
COAPRRNENEIVE PORM BODRY PUUNY AGG
PRESEIR JOREN0NS PROPERTY DAMAGE OCC
UADRORTLID
DOLOBON & COLLAPSE HATARD PROPERTY DAMAGE A0
PRSIUCTE/COMPLETED OPEY "8 & PO COMBIGD OCC
CONTRACTUAL . W & PD COMBBNED A00
BOENERIDNT CONTRACTORS P RSGRAL BLORT 300
DEDAD FORM PROFINTY AMAQK
FEPIOSAL INJSURY
AUTOMOERL LIASTY BOCRY IRRURY ]
AN RSO {31 persan)
ALL OO AUTDS (Prives Paea) [ FOCRY AT
ALL CARD AUTOS [Por secxdors '
0w eam Mbam Paconger) ]
HIRED ASTOS PROFENTY DAMAGS
NOM-DUAED AUTOS ["BGORY WOURY & FROPOATY | §
SARAGE LA ITY DAMAOE COMBDED
CTAss LY EACH DECUVENE 3
UMSTLA, FORM AOGRIGATE )
OTHIR THAM UMSSELLA FORM ,
BEROVERE LLABLIYY TORY LaaTY 2.
TL TACH ACCOENT
THE PROPRETORANTICR/ oot T DREASEPOLICY (haT 3
EXRCUTIVE OFFICERS ARE: | b [ TL DISTASE-EA EMPLOVE ]
onaR
BBOFTION OF QAL ITEMS

CLANCHIATION , _
SHORLD ANY OF THE ADOVE DESCAISED POUXIES BE CANCELLIO DEFORE THE EXFOWA-
TION DATE THEREDF. THE S3UING COMPANY WAL ENOEAVOR TO MNL . DAYB WRIT.
TIM NONCE TO THE CERTVNCATT HOLDER NAMED TO THE ULFT, BUT FALLIRE YO MAkL
SUCH NOTICE SHALL MPOSE NO OSUGATION OR LABLITY OF ANY KINO UPON THE
COMMMY, (TS AGINTS OR REPRESENTATMVES.

AJTHORRZED NEPRESINTATVY

- ARG CHRPOIATION 19858




3 Sampie Endorsement
COMMERCIAL GENERAL LIABILITY

POLICY NUMBER:

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS (FORM B)

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART.
SCHEDULE
Name of Person or Organization:

City of XYZ, its officials, employees and agents

(If no entry appears above information required to complete this endorsement will be shown in the Declarations

as applicable to this endorsement.)

WHO IS AN INSURED (Section 1) Is amended to include as an insured the person or organization shown in the

Schedule, but only with respect to liability arising out of *your work" for that insured by or for you.

Any other insurance or self-Insurance maintained by the person or organization shown in the Schedule, shail be in

excess of this insurance and shall not contribute with it.

As respects the interests of the person or organizarion shown in the Schedule, this insurance shall not be canceled
nor reduced in coverage or limits excepr after thirty (30) days prior writren nofice has been provided to said

person or organizarion.

This msurance applies separately to each insured aganst whom claim is made or suit Is brqughr excep! with
respect 1o the company's limrs of liabilitv. The inclusion of any person or orgamzarion as an insured shall not

arfecr any right which such person or organizanon would have as a claimant 1f not so included.

CG 20101185 Copyright, Insurance Services Office. nc. 1984



Worker's Compensation
Certificate of Insurance

WHEREAS, the City of Rancho Palos Verdes has required certain insurance to be provided by:

NOW THEREFORE, the undersigned insurance company does hereby certify that it has issued the policy
or policies described below to the following named insured and that the same are in force at this time.

1.

This certificate is issued to:

City of Rancho Palos Verdes

City Hall

30940 Hawthorne Blvd.

Rancho Palos Verdes, CA 90275 - 5391

The insured under such policy or policies are:

Worker's Compensation Policy or Policies in a form approved by the Insurance Commissioner of
California covering all operations of the named insured as follows:

Policy Number Effective Date Expiration Date

Said policy or policies shall not be canceled, nor shall there be any reduction in coverage or limits
of liability unless and until thirty days' written notice thereof has been served upon the City Clerk
of the City of Rancho Palos Verdes.

By:

Its Authorized Representative



NATIONAL POLLUTION DISCHARGE
ELIMINATION SYSTEM
REQUIREMENTS



N

RANCHO PALOS VERDES

National Pollutant Discharge Elimination System
Requirements for Permits in the Public Right of Way

The Federal clean Water Act and the City of Palos Verdes’ NPDES Permit require all
construction projects within the Rancho Palos Verdes jurisdiction reduce the amount of
pollutants leaving their site and reaching the ocean to the maximum extent practicable.
To achieve this goal, contractors must implement appropriate storm water and urban
runoff control measures also known as Best Management Practices or BMPs.

All contractors must complete the attached form OC-1, unless specifically exempted
(see item 1 on form OC-1). You must also circle the appropriate construction activities
on the “Contractor/Developer Information checklist to obtain the correct BMP pamphlet.

Contractor’s having projects with over 2 acres of disturbed area must also prepare a Local
(or full) Storm Water Pollution Prevention Plan. Projects ongoing during the winter
months will also require a Wet Weather Erosion Control Plan.

It is your responsibility to read, fully understand, submit the appropriate documents and
implement BMPs pertaining to your project. Attached is a list of BMPs to be used, or
you can use the Best Management Practices Handbook, California Stormwater Quality
Taskforce, Sacramento, California 1993. for additional information,

BMP pamphlets and additional information materials are available at both the Building
and Public Works counters. A list of firms providing training to the construction industry
is attached.



A)

B)

General Requirements

The CONTRACTOR shall not discharge or permit to be discharged to any street,
channel, river, storm drain or any appurtenances thereof, any non-rain water or
other liquid from the project site or from operations pertaining to the project site
without first securing a valid National Pollutant Discharge Elimination System
(NPDES) Permit unless the discharge is specifically listed as exempt or
conditionally exempt in the most current list issued by the Regional Water
Quality Control Board, Los Angeles Region.

The Contractor shall implement all necessary Best Management Practices to
ensure that any conditionally exempt discharge meets all current requirements of
the Regional Board and the City.

The City may, at its option, prohibit or restrict any discharge if polluting, unsafe
or nuisance conditions are being created.

The CONTRACTOR shall reduce the discharge of pollutants in storm water
runoff to the maximum extent practicable by the effective implementation of
appropriate Best Management Practices including but not limited to:

1. Spills and leaks must be cleaned up immediately.
2. Vehicles and equipment must be refueled in a designated area.
3. Vehicles and equipment must be washed at an appropriate off site facility

or in a designated area not draining to the street or storm drain system.

4. Exposed piles of soil, debris and construction materials must be covered
with plastic sheeting if rain is predicted.

5. Do not store or deposit materials on surfaces that drain to streets, storm
drains or channels.

6. Catch basins within and downstream of the project area must be protected
from runoff containing excessive sediment.

7. Employees and subcontractors must be trained about the causes of storm
water pollution and preventative measures.



E)

For Sites involving less than 2 acres of disturbed area a Contractor’s Certification
must be prepared. For sites with at least 2 acres of disturbed area, but less than 5
acres, a Local SWPPP must be prepared. For sites with more than 5 acres of
disturbed area, a SWPPP must be prepared and the CONTRACTOR must
provide evidence to the City that a Notice of Intent (NOI) has been submitted to
the appropriate State agency. Storm Water certifications, plans and supporting
information must be submitted to and approved by the City prior to performing
any operation which will disturb soil (including but not limited to: excavation,
grading, demolition, land clearing, pavement removal).

The preparation, submittal and adherence to all Storm Water Pollution
Prevention Plans (Certification, LSWPP & SWPPP), Wet Weather Erosion Control
Plans (WWECP) is the responsibility of the CONTRACTOR.

The CONTRACTOR shall exercise every reasonable precaution to protect
streams, rivers, bays and ponds from pollution with sediment, fuels, oils and
other harmful materials and shall conduct and schedule its operation so as to
avoid or minimize muddying and silting of streets, storm drains, streams, rivers,
bays and ponds.

The CONTRACTOR shall inspect all construction site structural BMPs for proper
operation before and after every rainfall with 0.25 inches or more of predicted or
actual precipitation at regular intervals (in accordance with the Los Angeles
County Municipal Development Construction Model Program) during any
extended rainfall event. Necessary repairs and maintenance must be performed
as soon as feasible.



Los Angeles County Department of Public Works
Stormwater Management Training for Contractors - Consuitants List

The following companies have experience in stormwater management and are
interested in providing stormwater management training for contractors. They are
listed in alphabetical order; no prioritization or ranking of firms is implied. This
informarion is being provided as a service by the Los Angeles County Department
of Public Works. Please contact any or all of the following companies directly to

negotiate training for your company.

Blymer Engineers, Inc.

Sue Black, Vice President Environmentat Services
1829 Clement Avenue

Alameda, California 94501

Phone: (800) 753-3773

Fax: (510) 865-2594

Geoff Brosseau

Environmental Consultant

518 Central Avenue

Menlo Park, California 94025-2807
Phone: (415) 322-3070
Fax: (415) 322-5147

Custom Environmental Services
Rosalie A. Skefich, Chemical Engineer
233 Forest Drive

Santa Barbara, California 93117-1108
Phone: (805) 968-2112

Fax: (805) 968-2137

Environmental Science & Engineering, Inc.
Karl Brewley, Project Scientist
17390 Brookhurst Street, Suite 110

Founrain Valley, California 92708
Phone: (714) 964-8722
Fax: (714) 962-3383

John L. Hunter and Associates, Inc.
Sheila Kennedy

13310 Firestone Boulevard, Suite A2
Santa Fe Springs, California 90670
Phone: " (562 802-7880

Fax: (562) 802-2297

Kennedy/Jenks Consuitants
Rudolf Ohlemutz

1000 Hill Road, Suite 200
Ventura, California 93003
Phone: (805) 658-0607
Fax: (805) 650-1522

Simons, LI & Associates, Inc.
Novin Rashedi, Senior Hydrologist
3150 Bristol Street, Suite 500
Costa Mesa, California 92626
Phone: (714) 513-1280
Fax: (714) 513-1278

John Tettemer & Associates, Ltd.
John Wolter

3151 Airway Avenue, Suite Q-1
Costa Mesa. California 92626
Phone: (714) 434-9080

Fax: (714) 434-6120

Larry Walker Associates
Mack Walker, Vice President
509 4th Street

Davis, California 95616
Phone: (916) 753-6400
Fax: (916) 753-7030



Form

OC-1

~ CONSTRUCTION
RANCHO PALOS VERDES Public Right of Way

The National Poliutant Discharge Elimination System (NPDES) is the poriion of the Clean Water Act that applies to the protection of receiving waters.

Under permits from the Los Angeles Regional Water Quality Control Board (RWQCB), certain activities are subject to RWQCB enforcement.
Complete the foliowing applicable sections:

1 If your project is: Interior work, tenant improvement, electrical, mechanical or emergency construction: Do not complete this form.

If your project will have less than 2 acres of disturbed Disturbed area includes: demolition,
area (not total project area) complete this section land clearing, grading, excavation, etc.
OWNER NAME SITE NAME
OWNER ADDRESS SITE ADDRESS
CONTRACTOR NAME CONTRACTOR ADDRESS

To meet the requirements of the Los Angeles County Municipal Storm Water Permit (CAS614001), Minimum

requirements for sediment control, erosion control and construction activities control to be implemented on each project
site. Minimum requirements include:

SEDIMENT CONTROL: Eroded sediments from areas disturbed by construction and from stockpiles of soil shall be

retained on site to minimize sediment transport from the site to streets, drainage facilities or adjacent properties via
runoff, vehicle tracking, or wind.

This will be accomplished by (check all that apply): [J Sand bags Work will be conducted only between

[ Silt Fence O May 15 and September 30
O Other (describe)

CONSTRUCTION MATERIALS CONTROL: Construction related materials, wastes, spills or residues shall be retained
on site to minimize transport from the site to streets, drainage facilities or adjoining properties by wind or runoff. Runoff

from equipment and vehicle washing shall be contained at construction sites unless treated to remove sediment and
pollutants.

This will be accomplished by (check all that apply): [ Following the BMP pamphlets’ guidelines

O Following the “Blueprint for a Clean Ocean” guidelines
[J Other (describe):

Zb If your projec! has between 1/4 and 2 acres of disturbed area, submit a site plan showing the size and location of the Best
Management Plans that will be implemented on site. :

3 If your project has over 2 acres, but less than 5 acres of disturbed area, submit a Local Storm Water Pollution Prevention Plan.

If your project has & acres or more of disturbed area submit: (1) a copy of the Notice of Intent Letter from the State showing

your WDID Number and (2) submit a copy of your SWPPP. (Contacl the State Regional Water Quality Control Board
at 1-213-576-6600 for questions. .

I hereby certify that | have read, understand and will comply with the requirements indicated above:

Conlractor or Authorized Representalive Signalure Tille

Name {printed} Date

Additional information may be required based upon a review of the submittal.

A wd



STORM WATER RUNOFF POLLUTION PREVENTION

CONTRACTOR / DEVELOPER
INFORMATION CHECKLIST
RANCHO PALOS VERDES

Project Address

Applicant Name

City to provide these BMP
If your project ™ pamphlets
will include any of \\

the following activities, ~
check the box. I

Roadwork and
Paving
Painting
Landscaping,
Gardening
and Pest Control
Heavy Equipment &
Home Repair
and Remodeling
Fresh Concrete and
Mortar Application
Automotive
Maintenance
and Car Care

and Site Supervision
@ ® @ @ | ® Earth-Moving Activitles

General Construction

Road construction

@

Driveway construction

Roadway seal coating

Heavy equipment operation

Cement truck operation

Asphalt and concrete saw cutting

Asphalt and concrete removal

Excavation

Materials stockpiling

Grading

Painting

Drywall, plaster, paper hanging, tlooring, etc.

Paint removal

Landscaping and gardening

Pest control

Equipment maintenance

Vehicle maintenance

Equipment and vehicle washing

Rooling

Equipment fueling

@ e

Vehicle fueling

Concrele or Masonry work

Demolition

Applicant’s signature Date




STATEMENT OF UNDERSTANDING

As the , of the project. I have reviewed the Best Management
Practices Handbooks, California Storm Water Quality Task Force, Sacramento, C4. and have
proposed the implementation of the Best Management Practices (BMPs) applicable, to effectively
minimize the negative impacts of this project’s construcuon actuvities on the surrounding water
quality. The selected BMPs will be installed. monitored and maintained to ensure their
cffectiveness. The BMPs that I have not chosen for implementation are redundant or deemed not
applicable 10 the proposed construction activities. If atany ume. site conditions and/ or the County
official warrant reevaluation and revisions of the chosen BMPs, the appropriate changes will be
made without unnecessary delay. | am aware that failure 10 properly implement and maimain. while
under construction. the BMPs necessary to prevent the discharge of poilutants from this project
could result in significant penalties and/or delays.

Signamure:

Prin: name-

Dare:

Project Description:

Project Address:




INDEMNIFICATION AND HOLD HARMLESS AGREEMENT
AND WAIVER OF SUBROGATION AND CONTRIBUTION

Contract/Agreement/License/Permit No. or description

Indemnitor(s) (7ist all names):

To the fullest extent permitted by law, Indemnitor hereby agrees, at its sole cost find expense, to defend, protect,
indemnify, and hold harmless the City of Rancho Palos Verdes (the “City”) and its elected officials, officers,
attorneys, agents, employees, volunteers, successors, assigns, and those City agents serving as independent
contractors in the role of City officials (collectively “Indemnitees™) from and against any and all damages, costs,
expenses, liabilities, claims, demands, causes of action, proceedings, expenses, judgments, penalties, liens, fines,
and losses of any nature whatsoever, including the payment of all consequential damages, fees of accountants,
attorneys, or other experts or professionals, and all costs associated therewith (collectively “Claims™), arising or
claimed to arise, directly or indirectly, out of, in connection with, resulting from, or related to any act, failure to act,
error, or omission of Indemnitor or any of its officers, agents, servants, employees, subcontractors, materialmen,
suppliers or their officers, agents, servants or employees, arising or claimed to arise, directly or indirectly, out of, in
connection with, resulting from, or related to the above-referenced contract, agreement, license, or permit (the
“Agreement”) or the performance or failure to perform any term, provision, covenant, or condition of the
Agreement, including this indemnity provision. Indemnitor shall appoint competent defense counsel approved by
the City Attorney at Indemnitor’s own cost, expense and risk, to defend any and all such Claims that may be brought
or instituted against Indemnitees. Indemnitor shall pay and satisfy any judgment, award or decree that may be
rendered against Indemnitees in such Claims.

This indemnity provision is effective regardless of any prior, concurrent, or subsequent active or passive negligence
by Indemnitees and shall operate to fully indemnify Indemnitees against any such negligence. This indemnity
provision shall survive the termination of the Agreement and is in addition to any other rights or remedies which
Indemnitees may have under the law. Payment is not required as a condition precedent to an Indemnitee’s right to
recover under this indemnity provision, and an entry of judgment against an Indemnitee shall be conclusive in favor
of the Indemnitee’s right to recover under this indemnity provision. Indemnitor shall pay Indemnitees for any
attorneys’ fees and costs incurred in enforcing this indemnification provision. Notwithstanding the foregoing,
nothing in this instrument shall be construed to encompass Indemnitees’ sole negligence or willful misconduct to the
limited extent that the underlying Agreement is subject to Civil Code section 2782(a) or the City’s active negligence
to the limited extent that the underlying Agreement is subject to Civil Code section 2782(b). This indemnity is
effective without reference to and shall not be limited by the existence or applicability of any insurance coverages
which may have been required under the Agreement or any additional insured endorsements which may extend to
Indemnitees.

Indemnitor, on behalf of itself and all parties claiming under or through it, hereby waives all rights of subrogation
and contribution against the Indemnitees, while acting within the scope of their duties, from all Claims arising out of
or incident to activities or operations performed by or on behalf of the Indemnitor regardless of any prior,
concurrent, or subsequent active or passive negligence by the Indemnitees.

In the event there is more than one person or entity named in the Agreement as an Indemnitor, then all obligations,
liabilities, covenants and conditions under this instrument shall be joint and several.

“Indemnitor”
Name: Name:
By: By:
Its Its
R6876-0001\1606873v2.doc INDEMNIFICATION & HOLD HARMLESS/

WAIVER OF SUBROGATION & CONTRIBUTION



RANCHO PALOS VERDES BUSINESS LICENSE APPLICATION

Every Contractor and Subcontractor working in or for the City of Rancho Palos
Verdes is required to apply for and receive a City of Rancho Palos Verdes

business license.

A business license can be obtained or this form can be printed from our website
at http://www.palosverdes.com/rpv/finance/business-license-information.cfm

Tax Schedule subject to change effective January 1, 2014.



l RANCHO PALOS VERDES
Business License Application

Contractors
Expires December 31, 2013

COMPLETE ALL APPLICABLE INFORMATION.: TAX SCHEDULE IS ON THE BACK OF THIS FORM.

Business Name

Business Address

City Zip
Mailing Address
City Zip
SS#or
Business Phone ( ) Fax () Tax ID#
Ownership of Business (Please Check One): Sole Proprietor[:] Corporation[j PartnershipI:]
Other (specify)
Business Owner Name
Last First
Home Address
City Zip

Description of Business

I'CERTIFY UNDER PERJURY THAT ALL INFORMATION PROVIDED ON THIS APPLICATION IS CORRECT.

Signature Print Name Title Date

Please Note: Business license applications -are .due prior to commencing operations and -expire each December 31st.
Section 5.04.490 of the Rancho Palos Verdes Municipal Code imposes fines and  criminal remedies for violation of the Business
Tax Ordinance. ‘Penalties’ will be-assessed @ 5% for each month delinquent up. to 50% of the. total license fee. - No extensions
or waivers of the penalty-amount will be granted.

Finance Department Use Only

Tax Penalty Total Tax " initials " Check#
Planning; Building & Safety, & Code Enforcement Use Only
Zone Moratorium Approved
Type Planner Date
Comments

30940 Hawthorne Boulevard, Rancho Palos Verdes, CA 90275
Business License Hotline (310) 544-5391 Fax (310) 544-5295 www.palosverdes.com/rpv



Please use this Tax Schedule for: F Contractors

General Contractors (State License Code A or B)
Total Annual Tax ._ $ 365.00

State Contractor's License # Class C Exp Date

(A COPY OF YOUR CURRENT STATE CONTRACTOR'S LICENSE MUST BE ATTACHED)

All Subcontractors (State License Code C)
Total Annual Tax $ 181.00

State Contractor's License # Class Exp Date

(A COPY OF YOUR CURRENT STATE CONTRACTOR'S LICENSE MUST BE ATTACHED)

Add Penalty (if applicable)

Total to Remit

Total' Annual Tax (from above)
Add: Statefee for Certified -Disability Access Specialist-Program
Add: LatePenalty (5% per month, 50% maximum)

1.00

b N0 - JRNE - T O 4

Grand Total to Remit




APPENDIX X

CITY OF TORRANCE STREET SWEEPING
ROUTING STUDY



CITY OF TORRANCE STREET SWEEPING SIGNAGE PROGRAM

The City of Torrance is currently preparing to switch to alternate side street sweeping. Attached
is the CITY OF TORRANCE ALTERNATE SIDE STREET SWEEPING AREAS map. A Street
Sweeping Routing plan is currently being developed to break down the area for each day into 3
distinct periods. For example the proposed signage for Monday (Even) would be broken down
into Monday 8 am to 10 am, Monday 10 am to noon, and Monday 1pm to 4pm. This information
is being provided now for bidding purposes. The final Street Sweeping Routing Plans will be
available by January 2014.



CITY OF TORRANCE
ALTERNATE SIDE STREET
SWEEPING AREAS

MONDAY (EVEN)
~ TUESDAY (ODD)

— WEDNESDAY (EVEN)
THURSDAY (ODD)

N INDUSTRIAL/COMMERCIAL
AREA (NO CHANGE)

CITY O

cCITY OF
REDONDO BEACH

k-3

RDES

v

CITY OF
TORRANCE



